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SECTION A

SECTION A APPLICABLE TO ALL
TRANSACTIONS

A.1     DEFINITIONS
The following terms shall have the meanings below:
A. Government means the United States of America

and includes the U.S. Department of Energy
(DOE) or any duly authorized representative
thereof.
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B. WSRC means Washington Savannah River
Company, LLC (WSRC), under its prime
contract with DOE.

C. Item includes “commercial item”, “commercial
component”, and “service” as defined in FAR
52.202-1.

D. "Services" shall mean labor, direction of labor,
production of technical information, consulting
services or any other services furnished by
Subcontractor and its Suppliers under this
Subcontract.

E. "Subcontractor" shall mean any subcontractor
or supplier of any tier who supplies goods
and/or services to Subcontractor in connection
with Subcontractor's obligations under this
Subcontract.

F. "Work" shall mean Supplies, Services, and
Subcontractor Data provided by Subcontractor
and its Suppliers and all work performed with
respect thereto, pursuant to this Subcontract.

G. "WSRC Purchasing Representative" shall mean
a person with the authority to execute,
administer, and terminate the Subcontract, and
make related determinations and findings.  The
term includes certain authorized representatives
of the WSRC Purchasing Representative acting
within the limits of their authority as delegated
by the Purchasing Representative.

A.2     DISPUTES 
Subcontractor shall proceed diligently with
performance of the Work, pending final resolution
of any request for relief, dispute, claim, appeal, or
action arising under the Subcontract, and comply
with any decision by WSRC.

Subcontractor shall not be entitled to and neither
WSRC, nor the Government shall be liable to
Subcontractor or its lower-tier Suppliers or
Subcontractors for damages in tort (including
negligence), or contract except as specifically
provided in this Subcontract.

Any claim for an adjustment to the subcontract price
or time of performance which cannot be resolved by
negotiation shall be considered a dispute within the
meaning of this clause.  For all claims in excess of
$50,000 Subcontractor shall certify that the claim is
made in good faith; that the supporting data is
accurate and complete; and that the amount
requested accurately reflects the adjustment for
which Subcontractor believes WSRC is liable.

If for any reason Subcontractor and WSRC are
unable to resolve a claim for an adjustment,
Subcontractor or WSRC shall notify the other party

in writing that a dispute exists and request or provide
a final determination by WSRC.  Any such request
by Subcontractor shall be clearly identified by
reference to this clause and shall summarize the facts
in dispute and Subcontractor’s proposal for
resolution.

WSRC shall, within thirty (30) days of any request
by Subcontractor, provide a final written
determination setting forth the contractual basis for
its decision and defining what subcontract
adjustments it considers equitable.  Upon
Subcontractor's acceptance of WSRC's
determination, the Subcontract will be modified and
the determination implemented accordingly or,
failing agreement, WSRC may in its sole discretion
pay such amounts and/or revise the time for
performance of the Work in accordance with
WSRC'S final determination.

If WSRC's final determination is not accepted by
Subcontractor, the parties agree to consider resolution
of the dispute through some form of Alternative
Dispute Resolution (ADR) process which is mutually
acceptable to the parties.  Either party may propose
ADR by a written request made within ninety (90)
days following WSRC'S final determination or in any
event before final payment under the Subcontract.
Should the parties agree to pursue an ADR process;
each party will be responsible for its own expenses
incurred to resolve the dispute.

If the parties do not agree to an ADR process or are
unable to resolve the dispute through ADR, either
party shall then have the right to pursue legal remedy.
Any litigation shall be pursued in a court of
competent jurisdiction located in the State of South
Carolina.  The determination of any substantive
issues of law shall be according to the Federal
common law of Government contracts as stated and
applied by Federal judicial bodies and boards of
contract appeals of the Federal Government.  If there
is no applicable Federal Government contract law,
the law of the State of South Carolina shall apply in
the determination of such issues.

A.3     ORDER OF PRECEDENCE 
A. In the event of an inconsistency between the

provisions of this Subcontract, the inconsistency
shall be resolved by giving precedence as
follows: 
(1) Subcontract;
(2)   These Terms and Conditions; and 
(3) Other provisions of this Subcontract,

whether incorporated by reference or
otherwise.
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B. Wherever references are made in this Order to
standards or codes in accordance with which
the Work under this Order is to be performed,
the edition or revision of the standards or codes
current on the effective date of this Order shall
apply unless otherwise expressly stated in the
specifications and drawings.  In case of conflict
between any reference standards and codes and
any Order Document, the latter shall govern.

C. Supplier shall perform all Work pursuant to this
Order as an independent contractor.  If any part
of the Work is subcontracted, Supplier is
responsible for having that subcontracted Work
comply with the terms of this Order.  No act or
order of WSRC shall be deemed to be an
exercise of supervision or control of
performance hereunder.  No provision of this
Order and no action taken by WSRC under this
Order shall be construed to make or constitute
WSRC the employer or joint employer of any
of the employees of Supplier or any
Subcontractor.

A.4     ADMINISTRATION AND
ASSIGNMENT

WSRC shall make payments under this Subcontract
from funds advanced by the Government and agreed
to be advanced by DOE, and not from its own
assets.  This Subcontract may be assigned by WSRC
to DOE or its designee, and in case of such transfer
and notice thereof to the Subcontractor, WSRC shall
have no further responsibilities hereunder.  The
Subcontractor shall not assign rights or obligations
to third parties without the prior written consent of
WSRC.  However, the Subcontractor may assign
rights to be paid amounts due or to become due to a
financing institution if WSRC is promptly furnished
written notice and a signed copy of such assignment.
Payments to an assignee shall be subject to set off or
recoupment for any present or future claims of
WSRC against the Subcontractor.

A.5     PAYMENT BY ELECTRONIC FUNDS
TRANSFER

A. Methods of Payment:
(1) All payments by WSRC under this

Subcontract shall be made by Electronic
Funds Transfer (EFT) except as provided
in Paragraph A.2 of this Provision.  As
used in this provision, the term “EFT”
refers to the funds transfer and may also
include the payment information transfer.

(2) In the event WSRC is unable to release one
or more payments by EFT, Subcontractor
agrees to either:

(i) Accept payment by check or some other
mutually agreeable method of payment;
or

(ii) Request WSRC to extend payment due
dates until such time as WSRC makes
payment by EFT.

B. Mandatory Submission of Subcontractor’s EFT
Information.
Subcontractor is required to provide WSRC with
the information required to make payment by
EFT.  Subcontractor shall provide this
information directly to the office designated in
this Subcontract, on forms provided by WSRC,
no later than 15 days after award.  If not
otherwise specified in this Subcontract, the
payment office is the designated office for
receipt of Subcontractor’s EFT information.  In
the event that the EFT information changes,
Subcontractor shall be responsible for providing
the updated information to the designated office.

C. Mechanisms for EFT Payment.
WSRC may make payment by EFT through
either the Automated Clearing House (ACH)
network, subject to the rules of the National
Automated Clearing House Association, or the
Fedwire Transfer System.

D. Suspension of Payment.
(1) WSRC is not required to make any payment

under this Subcontract until after receipt, by
the designated office, of the correct EFT
payment information from Subcontractor.
Until receipt of the correct EFT information,
any invoice or subcontract financing request
shall be deemed not to be a proper invoice
for the purpose of payment under this
Subcontract.

(2) If the EFT information changes after
submission of correct EFT information,
WSRC shall begin using the changed EFT
information no later than 30 days after its
receipt by the designated office.  However,
Subcontractor may request that no further
payments be made until the updated EFT
information is implemented by the payment
office.

E. Payment Information.
On the day payment on Subcontractor’s invoice
is due, WSRC will issue instructions to its bank
to transfer payment to Subcontractor, and will
also send a FAX to Subcontractor explaining the
details to support the payment.

F. Liability for Uncompleted or Erroneous
Transfers.
(1) If an uncompleted or erroneous transfer

occurs because WSRC used the
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Subcontractor’s EFT information
incorrectly, WSRC remains responsible for
-
(i) Making a correct payment; and
(ii) Recovering any erroneously directed

funds.
(2) If an uncompleted or erroneous transfer

occurs because Subcontractor’s EFT
information was incorrect, or was revised
within 30 days of WSRC release of the
EFT payment transaction instructions to the
bank, and;
(i) If the funds are no longer under the

control of the payment office, WSRC
is deemed to have made payment and
the Subcontractor is responsible for
recovery of any erroneously directed
funds; or

(ii) If the funds remain under the control
of the payment office, WSRC shall not
make payment and the provisions of
paragraph D shall apply.

A.6     TAX WITHHOLDING FOR
NONRESIDENTS

A. Withholdings required by section 12-8-550 do
not apply to payments on Subcontracts for
tangible personal property when those
payments are not accompanied by services to be
performed within the state of South Carolina.

B. Under Title 12 of the Code of Laws of South
Carolina, section 12-8-550, two (2) percent of
each and every payment made to Suppliers and
Subcontractors who are nonresidents of the
State of South Carolina and are conducting a
business or performing personal services of a
temporary nature carried on within South
Carolina must be withheld and forwarded to the
South Carolina Tax Commission in cases where
a Subcontract or a subcontract exceeds or could
reasonably be expected to exceed ten thousand
dollars ($10,000.00)  WSRC will withhold as
required by law.

C. Under Title 12 of the Code of Laws of South
Carolina, section 12-8-540, seven (7) percent
(five (5) percent for corporations) of each and
every payment of rentals or royalties to
subcontractors who are nonresidents of the
State of South Carolina must be withheld and
forwarded to the South Carolina Tax
Commission in cases where the payments
amount to twelve hundred dollars ($1,200.00)
or more a year.  WSRC will withhold as
required by law.

D. The above withholdings will not be made
provided the Subcontractor presents the

affidavit of registration with the South Carolina
Department of Revenue or the South Carolina
Secretary of State's Office, or proof of having
posted the appropriate bond with the South
Carolina Tax Commission.

A.7     TERMINATION FOR CONVENIENCE
WSRC reserves the right to terminate this
Subcontract, or any part hereof, for its sole
convenience.  In the event of such termination, the
Subcontractor shall immediately stop all work
hereunder and shall immediately cause any and all of
its suppliers and subcontractors to cease work.
Subject to the terms of this Subcontract, the
Subcontractor shall be paid a percentage of the
Subcontract price reflecting the percentage of the
work performed prior to the notice of termination,
plus reasonable charges the Subcontractor can
demonstrate to the satisfaction of WSRC using its
standard record keeping system, have resulted from
the termination.  The Subcontractor shall not be paid
for any work performed or costs incurred which
reasonably could have been avoided. 

A.8     TERMINATION FOR CAUSE
A. WSRC may terminate this Subcontract, or any

part hereof, for cause in the event of any default
by the Subcontractor, or if the Subcontractor
fails to comply with any subcontract  terms and
conditions, or fails to provide WSRC, upon
request, with adequate assurances of future
performance.  In the event of termination for
cause, WSRC shall not be liable to the
Subcontractor for any amount for supplies or
services not accepted, and the Subcontractor
shall be liable to WSRC for any and all rights
and remedies provided by law.  If it is
determined that WSRC improperly terminated
this subcontract for default, such termination
shall be deemed a termination for convenience.

B. Subcontractor shall not be liable to WSRC for
delays in performance occasioned by causes
beyond Subcontractor's reasonable control and
without its fault or negligence, including but not
limited to acts of God or of the public enemy,
acts of the government in its sovereign capacity,
fires, floods, epidemics, quarantine restrictions,
strikes, unusually severe weather, and delays of
Subcontractor's suppliers at any tier.  However,
the delays of Subcontractor's suppliers at any tier
must be proved to be beyond the control of both
Subcontractor and its suppliers and without fault
or negligence of either

C. The rights and remedies of WSRC in this clause
are in addition to any other rights and remedies
provided by law or under this Subcontract.
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A.9     BANKRUPTCY
If the Subcontractor enters into any proceeding
relating to bankruptcy, it shall give written notice to
the WSRC Purchasing Representative responsible
for administering this Subcontract within five (5)
days of initiation of the proceedings.   The
notification shall include the date on which the
proceeding was filed, the identity and location of the
court and a listing of the Subcontract numbers for
which final payment has not been made. 

A.10   TAXES
Subcontractor shall not collect an increment for
South Carolina sales or use tax from WSRC for the
items provided under this Subcontract beyond such
taxes paid by the Subcontractor to its suppliers.  The
Subcontract price includes all applicable federal,
state, and local taxes and duties. 

A.11   CHANGES
A. WSRC may, at any time, without notice to the

sureties, by written Change Notice, unilaterally
make any change in the Work within the
general scope of this Subcontract, including but
not limited to changes:
(a) In the specifications;
(b) In the method, manner, or sequence of

Subcontractor Work;
(c) In the Government or WSRC  - furnished

facilities, equipment, materials, services or
site(s);

(d) Directing acceleration or deceleration in
the performance of the Work; and 

(e) Modifying the Subcontract Schedule or the
Subcontract Milestones.

B. In addition, in the event of an emergency which
WSRC determines endangers life or property,
WSRC may use oral orders to Subcontractor for
any work required by reason of such
emergency.  Subcontractor shall commence and
complete such emergency work as directed by
WSRC.  Such orders will be confirmed by
Change Notice.

C. All other changes that are outside the general
scope of this Subcontract or that relate to
provisions not enumerated above shall be by
written bilateral modification.

D. If at any time Subcontractor believes that acts
or omissions of WSRC, or the Government
constitute a change to the Work not covered by
a Change Notice, Subcontractor shall within ten
(10) calendar days of discovery of such act or
omission submit a written Change Notice
Request explaining in detail the basis for the

request.  WSRC will either issue a Change
Notice or deny the request in writing.

E. If any change under this clause directly or
indirectly causes an increase or decrease in cost
of, or the time required for, the performance of
any part of the Work under this Subcontract,
whether or not changed by any order, an
equitable adjustment shall be made and the
Subcontract modified accordingly.  However,
Subcontractor shall not be entitled to and neither
WSRC,  nor the Government shall be liable to
Subcontractor or its lower-tier Suppliers or
Subcontractors for increased costs in connection
with any changes or delays in the Work for
claims arising in tort (including negligence), or
in contract except as specifically provided in this
Subcontract.

F. If the Subcontractor intends to assert a request
for an equitable adjustment under this clause, it
must, within ten (10) calendar days after receipt
of a Change Notice provide written notification
of such intent and within a further ten (10)
calendar days, pursuant to the article titled
"PRICING OF ADJUSTMENTS", submit to
WSRC a written proposal setting forth the
nature, schedule impact and monetary extent of
such claim in sufficient detail to permit thorough
analysis and negotiation.

G. Additional cost or damages recoverable by
Subcontractor for any claim for acceleration
allowable under this Subcontract shall be limited
to additional costs incurred by Subcontractor due
to: increased shift length; increased number of
days worked per week; increased quantity of
construction equipment and materials; increased
supervision and other Jobsite overheads.

H. Any delay by Subcontractor in giving notice or
presenting a proposal for adjustment under this
clause shall be grounds for rejection of the claim
if and to the extent WSRC or the Government
are prejudiced by such delay.  In no case shall a
claim by Subcontractor be considered if asserted
after final payment under this Subcontract.

I. Failure by WSRC and Subcontractor to agree on
any adjustment shall be a dispute within the
meaning of the term and condition titled
"DISPUTES."  However, Subcontractor shall
proceed diligently with performance of the work
as changed pending final resolution of any
request for relief, dispute, claim appeal, or action
arising under the Subcontract and comply with
any decision of WSRC.

A.12   SUSPENSION
A. WSRC may by written notice to Subcontractor,

suspend at any time the performance of all or any
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portion of the Work to be performed under the
Subcontract.  Upon receipt of such notice,
Subcontractor shall, unless the notice requires
otherwise:
(a) Immediately discontinue Work on the date

and to the extent specified in the notice,
(b) Place no further orders or subcontracts for

material, services, or facilities with respect
to suspended Work other than to the extent
required in the notice,

(c) Promptly make every reasonable effort to
obtain suspension upon terms satisfactory
to WSRC of all orders, subcontracts and
rental agreements to the extent they relate
to performance of suspended Work,

(d) Continue to protect and maintain the Work
including those portions on which Work
has been suspended, and

(e) Take any other reasonable steps to
minimize costs associated with such
suspensions.

B. As full compensation for such suspension,
Subcontractor will be reimbursed for the
following costs, excluding profit, reasonably
incurred, without duplication of any item, to the
extent that such costs directly result from such
Work suspension:
(a) A standby charge to be paid to

Subcontractor during the period of Work
suspension, which standby charge shall be
sufficient to compensate Subcontractor for
keeping, to the extent required in the
suspension notice, its organization and
equipment committed to the Work on a
standby basis,

(b) All reasonable costs associated with
mobilization and demobilization of
Subcontractor’s plant, forces and
equipment, and

(c) An equitable amount to reimburse
Subcontractor for the cost of maintaining
and protecting that portion of the Work
upon which performance has been
suspended.

C. Upon receipt of notice to resume suspended
Work, Subcontractor shall immediately resume
performance under this Subcontract to the
extent required in the notice.

D. If the Subcontractor intends to assert a claim for
equitable adjustment under this clause, it must,
within ten (10) calendar days after receipt of
notice to resume Work, submit to WSRC a
written statement setting forth the schedule
impact and monetary extent of such claim in
sufficient detail to permit thorough analysis. No

adjustment shall be made for any suspension to
the extent that performance would have been
suspended, delayed, or interrupted by any
Subcontractor non-compliance with the
requirements of this Subcontract.

A.13   SUBCONTRACTOR’S LIABILITY FOR
FINES AND PENALTIES

A. Subcontractor is liable to WSRC for all fines and
penalties assessed by any governmental entity
against WSRC or DOE as a result of
Subcontractor’s failure to perform its work under
this Subcontract in compliance with the
requirements of this Subcontract.

B. Subcontractor shall indemnify and hold harmless
WSRC and DOE from and against any and all
claims, demands, actions, causes of action, suits,
damages, expenses, including attorney’s fees,
and liabilities whatsoever resulting from or
arising in any manner on account of the
assessment of said fines and penalties against
WSRC or DOE.

A.14   FOREIGN NATIONALS
As used in this Article, the term “Foreign National”
is defined to be a person who was born outside the
jurisdiction of the United States, is a citizen of a
foreign government and has not been naturalized
under U.S. law.  
A. The Subcontractor shall obtain the approval of

WSRC, in writing, prior to any visit to a DOE or
WSRC facility by any Foreign National in
connection with work being performed under
this Order, in accordance with the requirements
of DOE Order 142.3, Unclassified Foreign Visits
and Assignments Program. Visits are normally
for the purpose of technical discussions,
orientation, observation of projects or
equipment, training, subcontract service work,
including delivery of materials, or for courtesy
purposes. The term "visit" also includes
officially-sponsored attendance at a DOE or
WSRC event off-site from the DOE/WSRC
facility, but does not include off-site events and
activities open to the general public.
Subcontractors should be aware that required
forms and documents necessary for approval of
visits by Foreign Nationals should be submitted
to the WSRC Purchasing Representative at least
four (4) to six (6) weeks prior to the visit,
depending on the nationality of the individual
and the areas to be visited. Forms can be
obtained from the WSRC Purchasing
Representative.

 B. In addition, the Subcontractor shall obtain the
approval of the WSRC Purchasing
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Representative, in writing, prior to the
employment of, or participation by, any Foreign
National in the performance of work under this
Subcontract or any lower tier Subcontract at
off-site locations. Such approvals will be
processed in accordance with the requirements
of DOE Order 142.3 

C. In the performance of off-site work, Foreign
Nationals only incidentally involved with a
WSRC Subcontract, and who have no
knowledge that their activities are associated
with WSRC Subcontract work, are exempt from
the above.

A.15   PRICE-ANDERSON AMENDMENTS
ACT

A. The Department of Energy has promulgated
Procedural Rules (10 CFR 820), Nuclear Safety
Management Rules (10 CFR 830), and
Radiation Protection Rules (10 CFR 835) in
implementation of the Price-Anderson
Amendments Act (PAAA) of 1988, Public Law
100-408, August 20, 1988.  These rules govern
the conduct of persons involved in DOE nuclear
activities, and, in particular, are designed to
achieve compliance with DOE nuclear safety
requirements.  Violation of the applicable rules
will provide a basis for the assessment of civil
and criminal penalties under the PAAA.

B. This Subcontract is subject to the requirements
of the above rules if the performance of work
involves conducting activities (including
providing items and services), on or off the
Savannah River Site, that affect, or may affect,
the safety of DOE nuclear facilities.

C. Indemnification of WSRC
To the extent permitted by law, the
Subcontractor assumes full responsibility and
shall indemnify, save harmless, and defend
WSRC and its principal subcontractors, their
agents, officers, employees, and directors from
any civil or criminal liability under Sections
234A or 223 (c) of the Act or the implementing
regulations at 10 CFR Sections 820, et seq.,
arising out of the activities of the Subcontractor,
its lower-tier subcontractors, suppliers, agents,
employees, officers, or directors.  The
Subcontractor’s obligation to indemnify and
hold harmless shall expressly include attorneys
fees and other reasonable costs of defending
any action or proceeding instituted under
Sections 234A or 223 (c) of the Act or the
implementing regulations at 10 CFR Sections
820, et seq.  A copy of the implementing
regulations at 10 CFR Sections 820, et seq., will

be made available to the Subcontractor upon
request.

A.16   INCORPORATION BY REFERENCE
This Subcontract incorporates certain clauses by
reference.  These clauses apply as if they were
incorporated in their entirety.  For Federal
Acquisition Regulation (FAR) and Department of
Energy Acquisition Regulation (DEAR) provisions
incorporated by reference, “Contractor” means
Subcontractor and “Contracting Officer” means
WSRC Purchasing Representative.  Government
means WSRC (except in instances when it is not
applicable or appropriate).  

The following clauses, as well as others that may be
specified in these Terms and Conditions, are
incorporated by reference:

(1) FAR 52.222-26, Equal Opportunity (FEB
1999)

(2) FAR 52.222-35, Affirmative Action for
Disabled Veterans and Veterans of the
Vietnam Era (APR 1998)

(3) FAR 52.222-36, Affirmative Action for
Workers with Disabilities (JUN 1998)

(4) DEAR 952.250-70, Nuclear Hazards
Indemnity Agreement (JUN 1996)

FAR clauses may be accessed electronically at
http://www.arnet.gov/far. DEAR clauses can be
found at htpp://professionals.pr.doe.gov.

A.17   PRICING OF ADJUSTMENTS 
When costs are a factor in any determination of a
Subcontract adjustment pursuant to the Term and
Condition titled "CHANGES", or any other provision
of this Subcontract, such costs, upward or downward,
shall be submitted by Subcontractor in the form of a
lump sum proposal on WSRC’S forms “Change
Notice Proposal Summary” and “Proposal Detail
Worksheet”.

The proposal shall include an itemized breakdown of
all increases or decreases in at least the following
detail:

A. Direct Labor.  Charges for labor furnished and
used by Subcontractor shall be allowable for all
manual classifications up to and including
foremen.  Charges shall not be included for
superintendents, assistant superintendents,
general foreman, surveyors, office personnel,
timekeepers, and maintenance mechanics; these
costs are recovered in the overhead and profit
rates established by this clause.  Labor rates used
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to calculate the costs shall be those rates in
effect during accomplishment of the changes.

Direct labor costs shall include, in addition to
direct payroll costs, payroll taxes, insurance,
vacation allowance, subsistence, travel time,
overtime premium and any other payroll
additives required to be paid by Subcontractor
by law or labor agreement(s), 

B. Equipment.  Charges shall be allowable for the
rental and operation of all equipment furnished
and used by Subcontractor, except for
equipment or tools with a new cost at point of
origin of Five Hundred Dollars or less each,
which are deemed to be covered in the overhead
and profit rates established by this clause.

For Subcontractor-owned equipment,
reasonable equipment charges shall be allowed
in accordance with the following:

1. Rental rates as agreed upon in the
Subcontract; or

2. Rental rates not greater than seventy
percent (70%) of Data Quest Blue Book
daily rental rates applicable for the period
of performance of the change; and

3. Appropriately discounted to stand-by rates
for idle time reasonably required.

When the operated use of equipment is
infrequent and, as determined by WSRC, such
equipment need not remain at the work site
continuously, charges shall be limited to actual
hours of use.  Equipment not operating but
retained at the location of changes at WSRC'S
direction shall be charged at the standby rate.

For Rental Equipment not owned by
Subcontractor, charges will be computed on the
basis of actual invoice cost.

For the cost of both rented and owned to be
allowable, Subcontractor must justify and
WSRC agree that the individual pieces of
equipment are needed, are appropriate for the
work, and that the mobilization costs are
allocable to the change.

C. Materials.  Approved incurred costs for material
incorporated into the changed Work or required
for temporary construction facilities made
necessary by the change shall be allowable at
net cost delivered to the job site.

D. Overhead, Profit and All Other Costs.  Overhead,
profit and markup percentages included in the
proposal, shall include, but not be limited to,
insurance, use of small tools, incidental job
burdens, and general home and field office
expense.  No percentages for overhead, profit or
lower-tier markup will be allowed on
employment taxes under FICA and FUTA.

The maximum percentage for the overhead,
profit and markup shall not exceed those shown
below.

For work subcontracted to a lower-tier by
Subcontractor, the proposal submitted to WSRC
shall only include one overhead percentage and
one profit percentage in addition to
Subcontractors markup.  No more than these
three percentages will be allowed regardless of
the number of tiers of Suppliers.  The lower-tier's
percentage of overhead and profit shall not
exceed those shown below.

Allowable percentages on changes for direct hire
work will not exceed the following: 10 percent
overhead and 10 percent profit on the first
$20,000; 7.5 percent overhead and 7.5 percent
profit on the next $30,000; and 6.75 percent
overhead and 6.75 percent profit on balance over
$50,000.  Profit shall be computed by
multiplying the profit percentage by the sum of
the direct costs and computed overhead costs.

The prime Subcontractor’s fee on work
performed by lower-tier Suppliers will be based
on the net increased cost to the prime
Subcontractor as applicable.  Allowable fee on
changes will not exceed the following: 8 percent
fee on the first $20,000; 5.5 percent fee on the
next $30,000; and 2 percent fee on balance over
$50,000.

A.18   SUBCONTRACTING 
Subcontractor shall not subcontract all or
substantially all of the Work without the prior written
approval of WSRC. This provision shall not apply to
purchases of standard commercial articles or raw
materials on which Subcontractor shall perform
further work.

A.19   EXPORT CONTROL
A U. S. Government property purchased or

acquired under this Subcontract may or may not
be authorized for export from the U.S. to a
foreign country.  If export is allowed, the
Subcontractor is solely responsible for obtaining
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all required clearances or approvals.  The
Subcontractor also is required to pass on this
information and any other DOE-provided
export control guidance if the property is resold
(including domestic retransfers) or otherwise
disposed.

B. The use, disposition, export and re-export of the
property is subject to all applicable U.S. laws
and regulations, including the Atomic Energy
Act of 1954, as amended; the Arms Export
Control Act (22 USC 2751 et seq.); the Export
Administration Act of 1979 (560 USC Append
2401 et seq.); DOE Regulations (10 CFR Part
810); International Traffic in Arms Regulations
(22 CFR 120 et seq.); Export Administration
Regulations (15 CFR 730et seq.); Foreign
Assets Control Regulations (31 CFR 500 et
seq.); and the Espionage Act (37 USC 791 et
seq.) which among other things, prohibit:
(1) The making of false statement and

concealment of any material information
regarding the use or disposition, export or
re-export of the property; and

(2) Any use of disposition, export or re-export
of the property which is not authorized in
accordance with the provisions of this
Subcontract.

A.20   SITE INVESTIGATION AND
CONDITIONS AFFECTING THE
WORK  

A. Subcontractor shall have the sole responsibility
for satisfying itself concerning the nature and
location of the Work and the general and local
conditions, including but not limited to the
following:
(1) Transportation, access, disposal, handling

and storage of materials,
(2) Availability and quality of labor, water,

electric power and road conditions,
(3) Climatic conditions, tides and seasons, 
(4) River hydrology and river stages,
(5) Physical conditions at the Jobsite and the

project area as a whole,
(6) Topography and ground surface conditions,

and
(7) Equipment and facilities needed

preliminary to and during the performance
of the Work.

B. The failure of Subcontractor to acquaint itself
with any applicable conditions will not relieve
Subcontractor of the responsibility for properly
estimating either the difficulties or the cost of
successfully performing Subcontractor’s
obligations under this Subcontract.

C. Where WSRC, or the Government has made
investigations of subsurface conditions in areas
where Work is to be performed under this
Subcontract, such investigations are made by
WSRC and the Government for the purpose of
study and design.  If the records of such
investigations are included in the Subcontract
Documents, the interpretation of such records
shall be the sole responsibility of Subcontractor.
Neither WSRC, nor the Government assumes
any responsibility whatsoever in respect to the
sufficiency or accuracy of such investigations,
the records thereof, or of the interpretations set
forth and there is no warranty or guarantee,
either express or implied, that the conditions
indicated by such investigations or records
thereof are representative of those existing
throughout such areas, or any part thereof, or that
unforeseen developments may not occur, or that
materials other than or in proportions different
from those indicated may not be encountered.

A.21   DIFFERING SITE CONDITIONS (APR
1984)

FAR 52.236-2  (Subcontractor shall notify WSRC
within 24 hours of occurrence.)

A.22   PERFORMANCE BOND
A. The Subcontractor shall furnish a performance

bond for the protection of WSRC and the
Government in an amount equal to 100 percent
of the value of this Subcontract. 

B. The Subcontractor shall furnish all executed
bonds, including any necessary reinsurance
agreements, to the Purchasing Representative,
within 10 days after Notice of Award, but in any
event, before starting work. 

B. WSRC may require additional performance bond
protection when the value of this Subcontract is
increased.  WSRC may secure additional
protection by directing the Subcontractor to
increase the penal amount of the existing bond or
to obtain an additional bond.  

C. The bonds shall be in the form of firm
commitment, supported by corporate sureties
whose names appear on the list contained in
Treasury Department Circular 570, individual
sureties, or by other acceptable security such as
postal money order, certified check, cashier's
check, irrevocable letter of credit, or, in
accordance with Treasury Department
regulations, certain bonds or notes of the United
States.
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A.23   APPROVALS
The approval by WSRC of designs, work drawings,
specifications, reports, or any other data submitted
by Subcontractor hereunder shall not affect or
relieve Subcontractor from any responsibility to
furnish said items in full conformance with the
requirements of this Subcontract.

A.24   HAZARDOUS MATERIAL
IDENTIFICATION AND MATERIAL
SAFETY DATA

A. Subcontractor agrees to submit a Material
Safety Data Sheet (for all hazardous
materials/chemicals to the WSRC Purchasing
Representative/STR for approval before
chemical is brought onto SRS.  This obligation
applies to all materials delivered under this
Subcontract which will involve exposure to
hazardous materials/chemicals or items
containing these materials/chemicals.

B. All chemical containers shall be clearly labeled
per OSHA standards.  Chemicals not in an
original container shall also be properly labeled
with the product name and hazard markings per
the Material Safety Data Sheet on file.
Immediate use containers such as painter's pail,
etc., are exempt from labeling requirements.

C. Neither the requirements of this article nor any
act or failure to act by WSRC or the
Government shall relieve Subcontractor of any
responsibility or liability for the safety of
WSRC, Government, Supplier, or subcontractor
personnel or property.

D. Subcontractor shall comply with applicable
Federal, state, and local laws, codes,
ordinances, and regulations (including the
acquisition of licenses and permits) in
connection with hazardous materials/chemicals.

E. The Government and WSRC's rights in data
furnished under this Subcontract with respect to
hazardous materials/chemicals are as follows:
(1) To use, duplicate, and disclose any data to

which this article is applicable.  The
purposes of this right are to (i) apprise
personnel of the hazards to which they may
be exposed in using, handling, packaging,
transporting, or disposing of hazardous
materials/chemicals; (ii) obtain medical
treatment for those affected by the
material/chemical; and (iii) have others use,
duplicate, and disclose the data for WSRC
and the Government for these purposes.

(2) To use, duplicate, and disclose data
furnished under this article, in accordance
with subparagraph E (1) above, takes

precedence over any other article of this
Subcontract providing for rights in data.

(3) That WSRC and the Government are not
precluded from using similar or identical
data acquired from other sources.

(4) That the data shall not be duplicated,
disclosed, or released outside of WSRC or
the Government, in whole or in part for any
acquisition or manufacturing purpose, if the
following legend is marked on each piece of
data to which this article applies:  "This is
furnished under United States Government
Contract No. DE-AC09-96SR18500 and
shall not be used, duplicated, or disclosed
for any acquisition or manufacturing
purpose without the permission of WSRC.
This legend shall be marked on any
reproduction of this data."

(5) That Subcontractor shall not place the
legend or any other restrictive legend on any
data which 
(i) Subcontractor or any Subcontractor

previously delivered to WSRC or the
Government without limitations or 

(ii) Should otherwise be delivered without
limitations.

F. Subcontractor shall insert this article, including
this paragraph F, with appropriate changes in the
designation of the parties, in subcontracts at any
tier (including purchase designations or purchase
orders) under this Subcontract involving
hazardous materials/chemicals.

A.25   COMPLIANCE WITH LAWS
Subcontractor shall comply with all applicable
federal, state, and local laws and ordinances and all
pertinent lawful orders, rules, and regulations and
such compliance shall be a material requirement of
this Subcontract.

A.26   PERMITS AND LICENSES
Except as otherwise specified, Subcontractor shall
procure and pay for all permits, licenses and
inspections, other than inspections performed by
WSRC and shall furnish any bonds, security, or
deposits required by the Government, state, territory,
municipality, or other political subdivisions to permit
performance of the Work hereunder.  This includes,
but is not necessarily limited to identifying if such
permits and licenses are required, compiling the
information and data required for applications to
obtain permits and licenses, filing of necessary
applications for such permits and licenses, and
providing any additional information or data
required.
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Where permits and licenses are furnished by WSRC
or the Government, the Subcontractor shall provide
all reasonable assistance requested, including the
providing of any necessary information or data.

A.27   PROGRESS
Subcontractor shall give WSRC full information in
advance as to its plans for performing each part of
the Work.  If at any time, Subcontractor's actual
progress is inadequate to meet the requirements of
this Subcontract, WSRC may so notify
Subcontractor who shall thereupon take such steps
as may be necessary to improve its progress.  If
within a reasonable period as determined by WSRC
Subcontractor does not improve performance to
meet the currently approved Subcontract Schedule,
WSRC may require an increase in Subcontractor's
labor force, the number of shifts, overtime
operations, additional days of Work per week and an
increase in the amount of construction plant, all
without additional cost to WSRC.  Neither such
notice nor WSRC's failure to issue such notice shall
relieve Subcontractor of its obligation to achieve the
quality of Work and rate of progress required by this
Subcontract.

Failure of Subcontractor to comply with WSRC's
instructions may be grounds for determination by
WSRC that Subcontractor is not prosecuting the
Work with such diligence as will assure completion
within the times specified.  Upon such
determination, WSRC may terminate, in accordance
with the applicable provisions of this Subcontract,
Subcontractor's right to proceed with the
performance of the Subcontract.

A.28   EXCUSABLE DELAYS
If Subcontractor's performance of this Subcontract is
prevented or delayed by any unforeseeable cause,
existing or future, which is beyond the reasonable
control of the parties and without the fault or
negligence of Subcontractor, Subcontractor shall,
within twenty-four (24) hours of the commencement
of any such delay, give to WSRC written notice
thereof and within seven (7) calendar days of
commencement of the delay, a written description of
the anticipated impact of the delay on performance
of the Work.  Delays attributable to and within the
control of Subcontractor's suppliers or
subcontractors of any tier shall be deemed delays
within the control of Subcontractor.  Radiological
survey time to release personnel, materials,
equipment, or facilities from known radiological
areas shall not be considered excusable delays.
Within seven (7) calendar days after the termination
of any excusable delay, Subcontractor shall file a

written notice with WSRC specifying the actual
duration of the delay.  Failure to give any of the
above notices shall be sufficient ground for denial of
an extension of time.  If WSRC determines that the
delay was unforeseeable, beyond the control and
without the fault or negligence of Subcontractor,
WSRC will determine the duration of the delay and
will extend the time of performance of this
Subcontract. 

A.29   SUBCONTRACTOR'S WORK AREA
All Subcontractor Work areas on the Jobsite will be
assigned by WSRC.  Subcontractor shall confine its
operations to the areas so assigned.  Should
Subcontractor find it necessary or advantageous to
use any additional off-site area for any purpose
whatsoever, Subcontractor shall, at its expense,
provide and make its own arrangements for the use of
such additional off-site areas.

A.30   CLEANING UP
Subcontractor shall, at all times, keep its Work areas
in a neat, clean and safe condition.

Upon completion of any portion of the Work,
Subcontractor shall promptly remove from the Work
area all its equipment, and surplus materials not to be
used at or near the same location during later stages
of the Work.

Upon completion of the Work and prior to final
payment, Subcontractor shall at its expense
satisfactorily dispose of all rubbish, remove all plant,
buildings, equipment and materials belonging to
Subcontractor; and return to a WSRC warehouse or
Jobsite storage area all salvageable WSRC or the
Government supplied materials.  Subcontractor shall
leave the premises in a neat, clean and safe condition.

In event of Subcontractor's failure to comply with the
foregoing, WSRC will accomplish same at
Subcontractor's expense.

A.31   SUBCONTRACTOR'S PLANT,
EQUIPMENT AND FACILITIES

Subcontractor shall provide and use for the Work
hereunder only such plant and equipment as are
capable of producing the quality and quantity of
Work and materials required by this Subcontract and
within the time or times specified in the Subcontract
Schedule.

Before proceeding with the Work hereunder,
Subcontractor shall furnish WSRC with information
and drawings relative to such equipment, plant and
facilities as WSRC may request.  Upon written order
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of WSRC, Subcontractor shall discontinue operation
of unsatisfactory plant, equipment, or facilities and
shall either modify the unsatisfactory items or
remove such items from the Jobsite.

Subcontractor shall, at the time any equipment is
moved onto the Jobsite, present to WSRC an
itemized list of all equipment, including but not
limited to cranes, pumps and compressors.  Said list
must include description and quantity, and serial
number where applicable.  Prior to removal of any
or all equipment, Subcontractor shall clear such
removal through WSRC.

Any Subcontractor or rental equipment involved in
an on-site accident shall not be removed from the
site until all information required for the accident
investigation is obtained and approval for release is
received from WSRC.

A.32   COOPERATION WITH OTHERS
WSRC, the Government, other contractors and other
subcontractors may be working at the Jobsite during
the performance of this Subcontract and
Subcontractor Work or use of certain facilities may
be interfered with as a result of such concurrent
activities.  WSRC reserves the right to require
Subcontractor to schedule the order of performance
of the Work in such a manner as will minimize
interference with Work of any of the parties
involved.  Subcontractor shall fully cooperate with
other subcontractors and with WSRC, or the
Government.  Subcontractor shall not commit any
act that will interfere with the performance of work
by any other subcontractor or by WSRC,  or the
Government.

Should Subcontractor incur any additional costs or
sustain any damages through any act or omission of
another subcontractor, Subcontractor shall have no
claim or cause of action against WSRC, WSRC or
the Government for such additional costs or
damages and hereby waives any such claim.  The
phrase "act or omission" as used herein includes but
is not limited to delays, interferences, hindrances, or
disruptions on the part of another subcontractor.

A.33   INTEREST (JUN 1996)
FAR 52.232-17, with the addition of a paragraph (d)
to read as follows: “(d)  No interest is payable to the
Subcontractor for any claim or voucher the
Subcontractor may submit for payment except as
specifically imposed by a Court on any judgment
obtained by the Subcontractor or as otherwise
provided herein.”

A.34   WORK ON WSRC, GOVERNMENT OR
OTHER PREMISES

A. As to the Work to be done or performed by
Subcontractor on premises owned or controlled
by WSRC, the Government, or the premises of
other WSRC subcontractors, Subcontractor
assumes the entire responsibility and liability for
losses, expenses, damages, demands, and claims
in connection with or arising out of any injury
including death, or damage to property, sustained
in connection with or to have arisen out of the
acts or omissions of Subcontractor or its
Subcontractors, agents, or employees.
Subcontractor shall indemnify and hold harmless
the Government and WSRC from and against
any and all claims, demands, actions, causes of
action including those brought by an employee
of the Subcontractor or a State Industrial
Insurance subcontractor under a Workers/
Workmen's Compensation Act or statute, suits,
damages, expenses including attorney fees and
liabilities whatsoever resulting from or arising in
any manner on account of or by reason of any
injury to or death of any person or any damage to
or loss of property attributable directly or
indirectly to the acts or omissions of
Subcontractor or its Subcontractors, agents, or
employees arising out of, or in any way
connected with the performance of this
Subcontract, whether or not caused in any way
by some act or omission, negligence or
otherwise, of WSRC or the Government;
provided however, that the Subcontractor's duty
to indemnify shall not arise if such injury, death,
destruction or loss is caused by the sole
negligence of WSRC or the Government.
Nothing in the foregoing shall be construed to
require Subcontractor to indemnify and save
harmless the Government and WSRC from any
liability arising out of or resulting from a nuclear
incident.  To the extent necessary to execute the
foregoing indemnification and as permitted by
law, Subcontractor specifically waives any and
all immunity provided by any industrial
insurance or Workers/ Workmen's Compensation
Act or statute.  

B. When Subcontractor shall perform any part of
the Work on the premises of WSRC or the
Government during the performance of this
Subcontract, the Subcontractor shall have in
force and effect, policies of insurance
conforming to the terms set forth in Paragraph C
of this Article. 

C. (1) The Subcontractor shall procure and
thereafter maintain at its own expense, the
following insurance:
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(i) Workers' Compensation and
Employer's Liability.
Limits of Liability: Worker’s
Compensation: Statutory limits in the
jurisdiction wherein the Work is to be
performed.
Employer's Liability: A minimum of
$1,000,000.

(ii) Comprehensive general liability
including Bodily Injury and Property
Damage.
Limits of Liability: A minimum of
$1,000,000 Combined Single Limit.
Endorsements:  WSRC and the
Government to be endorsed as
Additional Insured.  
Contractual Liability including all
coverage endorsed on the basic policy.

(iii) Automobile Liability including Bodily
Injury and Property Damage including
All Owned, Non-Owned and Hired.
Limits of Liability:  $1,000,000
Combined Single Limit
Endorsements:  WSRC and the
Government to be endorsed as
Additional Insured.

(2) Certificates of insurance evidencing that
the requirements of this Article have been
met shall be furnished to WSRC before
work is commenced with respect to
performance under this Order.  Certificates
shall identify on their face, the WSRC
Purchase Order or Subcontract Number.  In
addition, a copy of the endorsements to
insurance policies as required by paragraph
C.(1)(ii) and (iii) above naming WSRC and
the Government as “Additional Insured”
shall be submitted with the certificate of
insurance.  Provisions shall be made for
thirty days advance notice by mail to
WSRC of change in or cancellation of such
insurance.  Certificates shall be issued by
insurance carriers satisfactory to WSRC.

(3) In the event the Subcontractor fails to
furnish such Certifications of Insurance, as
required in Paragraph 2 hereinabove, prior
to commencement of work or to continue
to maintain such insurance during the
performance of the Subcontract, WSRC
shall have the right to stop work and/or to
withhold any payments or partial payments
required to be made under this Subcontract;
and shall have the right to continue
withholding any or all of said payments so
long as the Subcontractor has not complied
with the requirements of this Article.

(4) On contracts involving blasting or other
hazardous operations, the Subcontractor's
insurance shall specifically state that all
blasting or such other hazardous operations
are fully covered.

D. Subcontractor agrees to comply with and require
its Subcontractors to comply with all applicable
laws, rules, and regulations with respect to state
industrial insurance or Workers/Workmen's
Compensation, occupational disease,
occupational safety and health, or withholding
and payment of social security and federal and
state income taxes.  Subcontractor further agrees
to indemnify WSRC and the Government
against, and to save and hold harmless WSRC
and the Government from, any and all liability
and expense with respect to claims against
WSRC or the Government which may result
from the failure or alleged failure of
Subcontractor or of any of its Subcontractors to
comply therewith.

A.35   COMPLIANCE WITH EMPLOYEE
CONCERNS

A. Subcontractors shall ensure subcontractor
employees are aware of the DOE-SRS and
WSRC Employee Concerns Programs (ECP) and
how to use the program by performing the
following: 
(1). Ensure employees are provided with

information on the DOE-SRS and WSRC
ECPs during initial orientation and annual
training.

(2) Ensure that posters identifying the DOE-
SRS and WSRC ECP telephone "hotline"
numbers are displayed in conspicuous
locations throughout the worksite.  WSRC
will provide posters, as necessary.

(3) Inform employees and subcontractor
employees of the availability of the DOE-
SRS ECP in case of dissatisfaction or lack of
confidence with other reporting systems.

(4) Ensure managers and supervisors are aware
of the prohibition of any reprisal against
employees who have or are believed to have
raised or reported concerns.

B. Subcontractors must immediately notify the STR
or Procurement Representative of any employee
concern involving: 
(1) A condition which constitutes an imminent

threat to the health and safety of site
personnel or to the general public. 

(2). Circumstances which would cause adverse
public reaction or receive local media
attention. 
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(3) Allegations of reprisal.
C. Subcontractors shall investigate any employee

concern referred by the STR and inform the
STR of investigation results within 7 days of
receipt of concern. Inform the STR in writing if
an extension to this 7-day timeframe is
required, along with status of investigation to
date and actions pending to closure. The
investigation shall be conducted to the
satisfaction of the WSRC Purchasing
Representative.

A.36   BADGING REQUIREMENTS
A. Photo Badge

(1) To obtain a one-year Photo Badge,
Subcontractor employees and any Lower-
tier Subcontractor employees must be
processed through WSRC’s Subcontract
Badging Procedure and are subject to
investigation by Governmental authorities.
All badges must be returned or accounted
for prior to final payment.  All employees
must be at least 18 years old.

(2) Subcontractor employees and any Lower-
tier Subcontractor employees shall
complete Subcontractor Employee Data
Sheet and Fingerprint Cards.

(3) Subcontractor will observe the following
badging procedure for processing
employees through employment and
security orientation:
(i) A minimum of two working days prior

to the start of the badging and
orientation process, subcontractor shall
transmit the following information to
the STR  (or the End User if an STR is
not appointed for this order):
• Subcontract Number
• Employee name
• Employee address
• Employee Social Security Number
• Employee Date of Birth

(ii) Subcontractor employees shall report
to SRS Building 703-46A at SRS Road
1, approximately two miles east of SC
Highway 125 in Jackson, SC.
Employee shall be given a temporary
badge for travel to SRS Central Shops
Area for Substance Abuse Program
(SAP) Testing.  (See Article titled
“Workplace Substance Abuse
Programs.”)

(iii) Each employee must successfully pass
General Employee Training (GET)
prior to undergoing the Photo Badging

procedure.  See Article titled “General
Employee Training and Annual
Refresher Training for Subcontract
Employees”.  GET is given on Monday
of each week in the Jackson, SC
municipal building, and should be
scheduled well in advance of the
desired date in order to assure
placement.

(iv) The orientation and badging process
will take approximately four (4) hours.

(4) The maximum duration that Subcontractor
employees will be issued a site access badge
is one (1) year.  Subcontractor employees
requiring a new badge will report to the
Badge Office and repeat the badging
process.

(5) If Work under this Subcontract is to be
performed in security areas, all personnel
will be required to sign in and out at security
gates and are subject to a search of their
person and belongings at entrances to or exit
from the area.

B. Temporary Badge (typically for visitors and
short term personnel).  
(1) Temporary badges are valid for a maximum

of 10 calendar days per person in a calendar
year.  To avoid unnecessary expiration,
these badges should be returned to the badge
office immediately upon completion of
need.

(2) Two working days prior to the need date,
subcontractor shall transmit the following
information to the STR/End User :
• Subcontract Number
• Employee name
• Employee address
• Employee Social Security Number
• Employee Date of Birth

(3) The Assigned Competent Person (ACP)
(Subcontractor or WSRC employee) shall
perform Task Analysis of scope to be
performed and identify any applicable
contractual task specific checklist(s) from
the subcontractors accepted Worker
Protection Plan or WSRC’s Focused
Observation Database if a WPP is not
required by the terms of this order.

(4) ACP shall provide advance copy of
“Visitor/Vendor Safety Briefing” and any
task specific safety checklist(s).

(5) Badge Office provides initial security
briefing, issues registration card and obtains
acknowledgement signature, issues
“maroon” Visitors Badge for duration
requested by STR/End User.
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(6) ACP reviews any applicable checklist(s)
and performs focused observations as
directed by the STR/End User.

(7) Upon completion of scope, return badge to
Badge Office upon exiting SRS.

C. Identity Verification.
(1) In order to receive a photo or temporary

badge for entry to SRS,
supplier/subcontractor employees, except
delivery personnel (see subparagraph (2)
below), will be required to present two
specific forms of identification from the
“List of Acceptable Documents”
(Department of Homeland Security Form I-
9, copy available on the WSRC Internet
Home Page at
http://www.srs.gov/general/busiops/PMM
D/general_provisions.htm).  At least one of
the documents selected from the list must
be a valid State or Federal government-
issued picture ID.  .

(2) Vendor Delivery Personnel.  Unbadged
personnel seeking a temporary badge for
material/equipment deliveries will be
required to present one form of picture
identification that will verify their identity,
such as a valid state driver’s license that
includes a photograph.  Delivery personnel
shall enter the site at the Aiken Barricade
located approximately one (1) mile south
of SC Highway 278, and will be escorted at
all times to the delivery location and back
to the entrance barricade by Wackenhut
Services, Inc assigned escorts, or by
Assigned Competent Persons (WSRC or
Subcontractor).

D. If the Subcontractor or any lower-tier
subcontractor should independently suspend or
remove an employee from work at the
Savannah River Site (SRS) for unsafe acts or
behavior, the Subcontractor shall immediately
notify the STR/End User, return the employee's
badge to the STR/End User, and provide the
STR/End User with written notification of the
employee's name and reason(s) for such
suspension or removal.

SECTION B

SECTION B ARTICLES APPLY ONLY IF
SPECIFIED IN THE SUBCONTRACT

B.1      INTEGRATION OF ENVIRONMENT,
SAFETY AND HEALTH INTO WORK
PLANNING AND EXECUTION

A. For the purpose of this Article,
(1) Safety encompasses environment, safety and

health, including pollution prevention and
waste minimization; and 

(2) Employees include Subcontractor and
lower-tier subcontractor employees.

B. In performing work under this Subcontract, the
Subcontractor and any lower-tier
Subcontractor(s), shall perform work safely, in a
manner that ensures adequate protection for
employees, the public, and the environment, and
shall be accountable for the safe performance of
work.  The Subcontractor shall exercise a degree
of care commensurate with the work and the
associated hazards.  The Subcontractor shall
ensure that management of environment, safety
and health (ES&H) functions and activities
becomes an integral, but visible part of the
Subcontractor’s work planning and execution
processes.  The Subcontractor shall, in the
performance of work, ensure that:
(1) Line management is responsible for the

protection of employees, the public, and the
environment.  Line management includes
those subcontractor and lower-tier
subcontractor employees managing or
supervising employees performing work.

(2) Clear and unambiguous lines of authority
and responsibility for ensuring ES&H are
established and maintained at all
organizational levels.

(3) Personnel possess the experience,
knowledge, skills, and abilities that are
necessary to discharge their responsibilities.

(4) Resources are effectively allocated to
address ES&H, programmatic, and
operational considerations.  Protecting
employees, the public, and the environment
is a priority whenever activities are planned
and performed.

(5) Before work is performed, the associated
hazards are evaluated and an agreed-upon
set of ES&H standards and requirements are
established which, if properly implemented,
provide adequate assurance that employees,
the public, and the environment are
protected from adverse consequences.

(6) Administrative and engineering controls to
prevent and mitigate hazards are tailored to
the work being performed and associated
hazards.  Emphasis should be on designing
the work and/or controls to reduce or
eliminate the hazards and to prevent
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accidents and unplanned releases and
exposures.

(7) The conditions and requirements to be
satisfied for operations to be initiated and
conducted are established and agreed-upon
by WSRC and the Subcontractor.  These
agreed-upon conditions and requirements
of the Subcontract are binding upon the
Subcontractor.  The extent of
documentation and level of authority for
agreement shall be tailored to the
complexity and hazards associated with the
work.

C. The Subcontractor and any lower-tier
Subcontractor(s), shall manage and perform
work in accordance with Article B.2 of these
Terms and Conditions or a documented Worker
Protection Plan (WPP) that fulfills all
conditions in paragraph B. of this Article to the
degree specified in Article B.3 or B.4 of these
Terms and Conditions as indicated applicable to
this subcontract. Documentation in the
subcontract shall describe how the
Subcontractor will:
(1) Define the Work to be performed;
(2) Identify and analyze hazards associated

with the work;
(3) Develop and implement hazard controls;
(4) Perform work within controls; and
(5) Provide feedback on adequacy of controls

and continue to improve safety
management.

D. The subcontract shall describe how the
Subcontractor will establish, document, and
implement safety performance objectives,
performance measures, and commitments in
response to Subcontract requirements and
funding limits while maintaining the integrity of
the WPP.  The subcontract shall also describe
how the Subcontractor will measure WPP
effectiveness.

E. The Subcontractor shall submit to the
Purchasing Representative documentation of its
WPP for review and acceptance.  The
Purchasing Representative will establish dates
for submittal, discussions, and revisions to the
WPP.  The Purchasing Representative will
provide guidance on preparation, content,
review, and acceptance of the WPP.  On an
annual basis, the Subcontractor shall review and
update, for WSRC acceptance, its safety
performance objectives, performance measures,
and commitments consistent with, and in
response to, Subcontract requirements, funding
limits and direction.  Resources shall be
identified and allocated to meet the safety

objectives and performance commitments as well
as maintain the integrity of the entire WPP.
Accordingly, the subcontract shall be integrated
with the Subcontractor’s business processes, as
applicable to the Scope of Work contained in this
subcontract, for work planning, budgeting,
authorization, execution, and change control.

F. The Subcontractor and any lower-tier
Subcontractor(s), shall comply with, and assist
WSRC in complying with, ES&H requirements
of all applicable laws and regulations, and
applicable directives identified in the Article of
this Subcontract on Laws, Regulations, and DOE
Directives.  The Subcontractor shall cooperate
with Federal and non-Federal agencies having
jurisdiction over ES&H matters under this
Subcontract.

G. The Subcontractor shall promptly evaluate and
resolve any noncompliance with applicable
ES&H requirements including those specified in
the subcontract.  If the Subcontractor fails to
provide resolution or, if at any time, the
Subcontractor’s acts or failure to act causes
substantial harm or an imminent danger to the
environment or health and safety of employees
or the public, the Purchasing Representative may
issue an order stopping work in whole or in part.
Any stop work order issued by the Purchasing
Representative under this Article (or issued by
the Subcontractor to a lower-tier subcontractor
shall be without prejudice to any other legal or
contractual rights of WSRC.  In the event that
the Purchasing Representative issues a stop work
order, an order authorizing the resumption of the
work may be issued at the discretion of the
Purchasing Representative.  The Subcontractor
shall not be entitled to an extension of time or
additional fee or damages by reason of, or in
connection with, any work stoppage ordered in
accordance with this Article.

H. WSRC shall hold the Subcontractor responsible
for compliance with the ES&H requirements
applicable to this Subcontract, including
performance of work by any lower-tier
subcontractor(s).

B.2      ENVIRONMENT, SAFETY, AND
HEALTH COMPLIANCE -
ALTERNATIVE I

(Compliance by the Subcontractor with the
requirements of this Article B.2 of these Terms and
Conditions shall satisfy any/all requirements of
Article B.1 of these Terms and Conditions,
"Integration Of Environment, Safety and Health
Into Work Planning And Execution", applicable to
the scope of work contained in this Subcontract.)
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A. The Subcontractor, and any lower-tier
Subcontractor(s), shall take all reasonable
precautions in the performance of the work
under this Subcontract to protect the
environment, safety, and health of employees
and members of the public.  All work shall be
performed to include lower-tier subcontracted
work in compliance with all applicable
WSRC/DOE environmental, safety, and health
requirements, orders, and procedures including
related reporting requirements.  Such
procedures provide authority to WSRC
employees to call a “time out/stop work” when
unsafe conditions are observed and/or employee
actions are likely to cause injury to themselves,
other personnel, or cause damage to SRS
property.  The subcontractor shall ensure that its
employees, including lower-tier subcontractor
employees are aware of this authority, and also
have similar “time our/stop work” authority
when performing work under this subcontract.
The WSRC Purchasing Representative shall
notify the Subcontractor in writing of any
noncompliance with the provisions of this
Article and the corrective action to be taken.
After receipt of such notice, the Subcontractor
shall immediately take corrective action.  In the
event that the Subcontractor fails to take
corrective action and comply with said
WSRC/DOE regulations, requirements and
procedures the WSRC Purchasing
Representative may, without prejudice to any
other legal or contractual rights of WSRC, issue
an order stopping work in whole or in part.  An
order authorizing the resumption of work may
be issued at the discretion of the Purchasing
Representative.  The Subcontractor shall not be
entitled to an extension of time or additional fee
or damages by reason of, or in connection with,
any work stoppage ordered in accordance with
this Article.  

B. Prior to the start of work under this subcontract,
the subcontractor shall provide to the WSRC
Purchasing Representative a letter
acknowledging a Corporate Safety and Health
Policy and confirmation of compliance with
WSRC procedures.  In addition, for any tasks
identified in the Statement of Work as outside
the scope of WSRC procedures, the
Subcontractor shall provide to the WSRC
Purchasing Representative for WSRC review
and acceptance any appropriate documentation,
procedures or manuals containing task hazard
reviews and safeguards to be implemented.

C. Equipment Safety.  The Subcontractor shall
ensure that major equipment used in the

performance of work under this subcontract is
inspected, operated and maintained by qualified
competent personnel.  As confirmation, the
Subcontractor shall complete Form PF-44, Major
Equipment Declaration, (copy available on the
WSRC Internet Home Page) and provide one (1)
copy to the WSRC Procurement Representative
and one (1) copy to the Subcontract Technical
Representative (STR), prior to placing any such
equipment in service on the Savannah River Site.
Additionally, prior to performing any activity
involving the loading, unloading, and
transporting of self-propelled medium or heavy
duty equipment on the Savannah River Site, the
Subcontractor shall complete the “Self-propelled
Equipment Loading, Unloading & Transport
Safety Review Checklist”, copy available on the
WSRC Home Page at
(http://www.srs.gov/general/busiops/PMMD/gen
eral_provisions.htm), and provide a copy to the
STR.

D. Assigned Competent Person.  The Subcontractor
shall designate in writing an Assigned
Competent Person (ACP), and alternates, who
will be responsible for SRS perimeter barricade
escort and safety orientation for non-badged
material/equipment delivery personnel and other
non-badged subcontractor personnel seeking
temporary badges in support of the
subcontractor’s work scope.  The ACP shall be a
responsible employee, cognizant of the
subcontract scope and all applicable
environmental, safety and health requirements,
including any focused observation safety
checklists.  The ACP shall furnish an advance
copy of the “Visitor/Vendor Safety Briefing”
(copy available on the SRS Internet Home Page),
and applicable focused observation safety
checklists to any lower-tier or supplier
anticipating entry onto SRS.  The ACP shall also
meet entering personnel at the WSRC Badging
Office, Building 703-46A.  The ACP and
entering personnel shall review the scope of
work to be performed and upon arrival at the
work site review, complete and date any
applicable focused observation safety
checklist(s).  For material/equipment deliveries,
the ACP shall review any applicable focused
observation safety checklists with delivery
personnel, including specific safety measures
required for loading/unloading in accordance
with OHSA.

E. Safety and Health Representative.  The
Subcontractor shall designate a safety and health
professional or representative, as specified in the
subcontract.  The designation must include the
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person’s qualifications and duties.  A
designated Safety Representative shall have a
minimum of thirty (30) hours formal Safety and
Health training in OSHA standards or pre-
approved equivalent, having other safety related
training certificates and/or job experience in
General Industry/Construction safety with an
understanding of 29 CFR 1910/1926
requirements.

B.3      ENVIRONMENT, SAFETY, AND
HEALTH COMPLIANCE
ALTERNATIVE II

(Compliance by the Subcontractor with the
requirements of this Article B.3 of these Terms and
Conditions shall satisfy any/all requirements of
Article B.1 of these Terms and Conditions,
"Integration Of Environment, Safety and Health
Into Work Planning And Execution", applicable to
the scope of work contained in this Subcontract.)
A. The Subcontractor and any lower-tier

subcontractor(s) shall take all reasonable
precautions in the performance of the work
under this Subcontract to protect the
environment, safety and health of employees
and members of the public, and shall comply
with OSHA and all other applicable federal,
state and local regulatory requirements. The
subcontractor and any lower-tier subcontractor
shall comply with site-specific ES&H
requirements when specified in the subcontract.
The WSRC Purchasing Representative shall
notify the Subcontractor in writing of any
noncompliance with the provisions of this
Article.  After receipt of such notice, the
Subcontractor shall immediately take corrective
action.  In the event that the Subcontractor fails
to take corrective action and comply with said
regulations and requirements, the WSRC
Purchasing Representative may, without
prejudice to any other legal or contractual rights
of WSRC, issue an order stopping work in
whole or in part.  An order authorizing the
resumption of work may be issued at the
discretion of the Purchasing Representative.
The Subcontractor shall not be entitled to an
extension of time or additional fee or damages
by reason of, or in connection with, any work
stoppage ordered in accordance with this
Article.

B. Corporate Worker Protection Plan (WPP)
The Subcontractor shall possess and maintain a
corporate Worker Protection Plan (WPP) which
implements the OSHA requirements applicable
to the normal course of the Subcontractor’s
business.  Prior to the start of work under this

Subcontract, the Subcontractor shall provide to
the WSRC Procurement Representative a copy
of the WPP and sample Task Specific Plans
(TSP) (based on a minimum of three tasks in the
scope of work) for review and acceptance by the
appropriate WSRC organization(s).  Note:
Subcontractor is responsible for conducting
hazard analysis and documenting additional
TSPs.  Work under this Subcontract shall not
commence until the WPP and TSPs have been
accepted by WSRC.  The Subcontractor shall
provide a copy of the accepted WPP and TSP to
any lower-tier Subcontractor(s). The
Subcontractor’s employees and the employees of
any lower-tier Subcontractor(s), shall comply
with the WPP and TSPs in the performance of
the work under this Subcontract.  The WPP shall
meet the following minimum requirements:
(1) Shall include management policies that

provide for clear goals, responsibilities,
authority, and accountability for meeting
loss control objectives.

(2) Shall include the implementation of
applicable local, state, federal, environment,
safety and health requirements that are
relevant to the scope of work, including
ANSI C2-1981, “National Electrical Safety
Code”, and NFPA 70E, “Standard for
Electrical Safety Requirements for
Employee Workplaces”;

(3) Shall provide employee guidance on internal
engineering controls, precautions, and
requirements on personal protective
equipment (PPE) to minimize, control
and/or prevent employee exposure to
include equipment/property loss;

(4) Shall include Task Specific Plans that
include hazard identification and control
measures that provide for safe work
practices and employee training (i.e., 1)
Define Scope of Work, 2) Identify and
Analyze Hazards, 3) Develop and
Implement Controls, 4) Perform Work
within Controls, 5) Provide Feedback, and
Continuous Improvement.)

(5) Shall include Focused Observation
Checklists, as applicable.  The
Subcontractor shall (i) thoroughly assess the
work scope, (ii) identify the associated
hazards, and (iii) apply elements of
corresponding Checklists within the Worker
Protection Plan (WPP) or utilize applicable
Checklists as attachments to the WPP.
Subcontract scope performed by the
subcontractor and its lower-tier
Subcontractors will typically be covered by
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the WPP and appropriate Checklists. Such
Checklists are available on the Savannah
River Site Internet Home Page
(http://www.srs.gov /
general/busiops/PMMD/general_provisions
.htm) for review and down loading. 

(6) Shall include a process that provides
authority to subcontractor and lower-tier
subcontractor employees to call for a “time
out/stop work” when unsafe conditions are
observed and/or employee actions are
likely to cause injury to themselves, other
personnel, or cause damage to SRS
property.

C. Equipment Safety.  The Subcontractor shall
ensure that major equipment used in the
performance of work under this subcontract is
inspected, operated and maintained by qualified
competent personnel.  As confirmation, the
Subcontractor shall complete Form PF-44,
Major Equipment Declaration, (copy available
on the WSRC Internet Home Page) and provide
one (1) copy to the WSRC Procurement
Representative and one (1) copy to the
Subcontract Technical Representative (STR),
prior to placing any such equipment in service
on the Savannah River Site.  Additionally, prior
to performing any activity involving the
loading, unloading, and transporting of self-
propelled medium or heavy duty equipment on
the Savannah River Site, the Subcontractor
shall complete the “Self-propelled Equipment
Loading, Unloading & Transport Safety Review
Checklist”, copy available on the WSRC Home
Page at
(http://www.srs.gov/general/busiops/PMMD/ge
neral_provisions.htm), and provide a copy to
the STR.

D. Assigned Competent Person.  The
Subcontractor shall designate in writing an
Assigned Competent Person (ACP), and
alternates, who will be responsible for SRS
perimeter barricade escort and safety
orientation for non-badged material/equipment
delivery personnel and other non-badged
subcontractor personnel seeking temporary
badges in support of the subcontractor’s work
scope.  The ACP shall be a responsible
employee, cognizant of the subcontract scope
and all applicable environmental, safety and
health requirements, including any focused
observation safety checklists.  The ACP shall
furnish an advance copy of the “Visitor/Vendor
Safety Briefing” (copy available on the SRS
Internet Home Page), and applicable focused
observation safety checklists to any lower-tier

or supplier anticipating entry onto SRS.  The
ACP shall also meet entering personnel at the
WSRC Badging Office, Building 703-46A.  The
ACP and entering personnel shall review the
scope of work to be performed and upon arrival
at the work site review, complete and date any
applicable focused observation safety
checklist(s).  For material/equipment deliveries,
the ACP shall review any applicable focused
observation safety checklists with delivery
personnel, including specific safety measures
required for loading/unloading in accordance
with OSHA and the WPP.

E. Safety and Health Representative.  The
Subcontractor shall designate a safety and health
professional or representative, as specified in the
subcontract.  The designation must include the
person’s qualifications and duties and be
documented in the Subcontractor’s Worker
Protection Plan.  A designated Safety
Representative shall have a minimum of thirty
(30) hours formal Safety and Health training in
OSHA standards or pre-approved equivalent,
having other safety related training certificates
and/or job experience in General
Industry/Construction safety with an
understanding of 29 CFR 1910/1926
requirements.

F. Material Safety Data Sheets.  The Subcontractor
shall provide the STR copies of Material Safety
Data Sheets for all chemicals brought to SRS
prior to the initial use of such chemicals.  In
addition, the Subcontractor shall provide the
STR with a current inventory on a monthly basis
for chemicals stored on-site for thirty (30) or
more days per EPCRA/CERCLA.  All chemicals
stored on-site shall follow NFPA storage
guidelines.

G. Environmental Compliance
The Subcontractor and any lower-tier
subcontractor(s) shall comply with all applicable
environmental protection laws, Executive
Orders, ordinances, regulations, directives, and
codes.  Upon request, the Subcontractor shall
submit an Environmental Compliance Plan
(ECP) outlining the methods proposed to address
the environmental requirements specified in the
scope of work.  The ECP shall specify the person
responsible for ensuring the requirements are
met.

H. Site Reporting Requirements
The Subcontractor shall immediately notify the
STR or WSRC Procurement Representative of
any event/condition that may require reporting to
DOE.  Further, the Subcontractor shall cooperate
with any WSRC or DOE critique, analysis, or
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investigation and complete necessary reports
for such events/conditions.  Events/conditions
that require reporting to DOE are defined in
DOE Manual 231.1-2 (DOE M 231.1-2) and
can include (but are not limited to):
(1) Operational emergencies,
(2) Occupational injury or illness (including

exposures to hazardous substances in
excess of allowable limits) and near misses,

(3) Fires/explosions.
(4) Hazardous energy control failures,
(5) Operations shutdown directed by

management for safety response,
(6) Environmental release of radioactive

materials, hazardous substances, regulated
pollutants, oil spills, etc.,

(7) Violation of Federal Motor Carrier Safety
Regulations or Hazardous Material
Regulations,

(8) Loss, damage, theft, or destruction to
government property (including damage to
ecological resources like wetlands, critical
habitats, historical/archeological sites, etc.),

(9) Spread of radioactive contamination or loss
of control of radioactive materials,

(10) Personnel radioactive contaminations or
exposures, and

(11) Violations of procedures.
In addition, the Subcontractor shall preserve
conditions surrounding or associated with the
event for continued investigation unless such
actions interfere with establishing a safe
condition.

B.4      ENVIRONMENT, SAFETY, AND
HEALTH COMPLIANCE -
ALTERNATIVE III

(Compliance by the Subcontractor with the
requirements of this Article B.4 of these Terms and
Conditions shall satisfy any/all requirements of
Article B.1 of these Terms and Conditions,
"Integration Of Environment, Safety and Health
Into Work Planning And Execution", applicable to
the scope of work contained in this Subcontract.)
A. The Subcontractor and any lower-tier

subcontractor(s) shall take all reasonable
precautions in the performance of the work
under this Subcontract to protect the
environment, safety and health of employees
and members of the public, and shall comply
with OSHA and all other applicable federal,
state and local regulatory requirements.  The
subcontractor and any lower-tier subcontractor
shall comply with site-specific ES&H
requirements when specified in the subcontract.
The WSRC Purchasing Representative shall

notify the Subcontractor in writing of any
noncompliance with the provisions of this
Article.  After receipt of such notice, the
Subcontractor shall immediately take corrective
action.  In the event that the Subcontractor fails
to take corrective action and comply with said
regulations and requirements, the WSRC
Purchasing Representative may, without
prejudice to any other legal or contractual rights
of WSRC, issue an order stopping work in whole
or in part.  An order authorizing the resumption
of work may be issued at the discretion of the
WSRC Purchasing Representative.  The
Subcontractor shall not be entitled to an
extension of time or additional fee or damages
by reason of, or in connection with, any work
stoppage ordered in accordance with this Article.

B. Corporate Worker Protection Plan (WPP)
The Subcontractor shall possess and maintain a
corporate Worker Protection Plan (WPP) which
implements the OSHA requirements applicable
to the normal course of the Subcontractor’s
business.  Prior to the start of work under this
Subcontract, the Subcontractor shall provide to
the WSRC Purchasing Representative a copy of
the WPP for review and acceptance by the
appropriate WSRC organizations. The
Subcontractor’s employees and the employees of
any lower-tier subcontractor(s), shall comply
with the WPP in the performance of the work
under this Subcontract.  Work under the
Subcontract shall not commence until the WPP
has been received and accepted by WSRC.  The
Subcontractor shall provide a copy of the WPP
to any lower-tier subcontractor(s).  The WPP
shall meet the following minimum requirements:
(1) Shall include management policies that

provide for clear goals, responsibilities,
authority, and accountability for meeting
loss control objectives;

(2) Shall include the implementation of
applicable local, state, federal, environment,
safety and health requirements that are
relevant to the scope of work, including
ANSI C2-1981, “National Electrical Safety
Code”, and NFPA 70E, “Standard for
Electrical Safety Requirements for
Employee Workplaces”;

(3) Shall provide employee guidance on task
hazards, engineering controls, precautions,
and requirements on Personal Protective
Equipment (PPE) to minimize, control
and/or prevent employee exposure to
include equipment/property loss;

(4) Shall include Focused Observation
Checklists, as applicable.  The
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Subcontractor shall (i) thoroughly assess
the work scope, (ii) identify the associated
hazards, and (iii) apply elements of
corresponding Checklists within the
Worker Protection Plan (WPP) or utilize
applicable Checklists as attachments to the
WPP.  Subcontract scope performed by the
subcontractor and its lower-tier
Subcontractors will typically be covered by
the WPP and appropriate Checklists. Such
Checklists are available on the Savannah
River Site Internet Home Page
(http://www.srs.gov/general/busiops/PMM
D/general_provisions.htm) for review and
down loading. 

(5) Shall include a process that provides
authority to subcontractor and lower-tier
subcontractor employees to call for a “time
out/ stop work” when unsafe conditions are
observed and/or employee actions are
likely to cause injury to themselves, other
personnel, or cause damage to SRS
property.

C. Equipment Safety.  The Subcontractor shall
ensure that major equipment used in the
performance of work under this subcontract is
inspected, operated and maintained by qualified
competent personnel.  As confirmation, the
Subcontractor shall complete Form PF-44,
Major Equipment Declaration, (copy available
on the WSRC Internet Home Page) and provide
one (1) copy to the WSRC Procurement
Representative and one (1) copy to the
Subcontract Technical Representative (STR),
prior to placing any such equipment in service
on the Savannah River Site.  Additionally, prior
to performing any activity involving the
loading, unloading, and transporting of self-
propelled medium or heavy duty equipment on
the Savannah River Site, the Subcontractor
shall complete the “Self-propelled Equipment
Loading, Unloading & Transport Safety Review
Checklist”, copy available on the WSRC Home
Page at
(http://www.srs.gov/general/busiops/PMMD/ge
neral_provisions.htm), and provide a copy to
the STR.

D. Assigned Competent Person.  The
Subcontractor shall designate in writing an
Assigned Competent Person (ACP), and
alternates, who will be responsible for SRS
perimeter barricade escort and safety
orientation for non-badged material/equipment
delivery personnel and other non-badged
subcontractor personnel seeking temporary
badges in support of the subcontractor’s work

scope.  The ACP shall be a responsible
employee, cognizant of the subcontract scope
and all applicable environmental, safety and
health requirements, including any focused
observation safety checklists.  The ACP shall
furnish an advance copy of the “Visitor/Vendor
Safety Briefing” (copy available on the SRS
Internet Home Page), and applicable focused
observation safety checklists to any lower-tier or
supplier anticipating entry onto SRS.  The ACP
shall also meet entering personnel at the WSRC
Badging Office, Building 703-46A.  The ACP
and entering personnel shall review the scope of
work to be performed and upon arrival at the
work site review, complete and date any
applicable focused observation safety
checklist(s).  For material/equipment deliveries,
the ACP shall review any applicable focused
observation safety checklists with delivery
personnel, including specific safety measures
required for loading/unloading in accordance
with OSHA and the WPP.

E. Safety and Health Representative.  The
Subcontractor shall designate a safety and health
professional or representative, as specified in the
subcontract.  The designation must include the
person’s qualifications and duties and be
documented in the Subcontractor’s Worker
Protection Plan.  A designated Safety
Representative shall have a minimum of thirty
(30) hours formal Safety and Health training in
OSHA standards or pre-approved equivalent,
having other safety related training certificates
and/or job experience in General
Industry/Construction safety with an
understanding of 29 CFR 1910/1926
requirements.

F. Material Safety Data Sheets.  The Subcontractor
shall provide the STR copies of Material Safety
Data Sheets for all chemicals brought to SRS
prior to the initial use of such chemicals.  In
addition, the Subcontractor shall provide the
STR with a current inventory on a monthly basis
for chemicals stored on-site for thirty (30) or
more days per EPCRA/CERCLA.  All chemicals
stored on-site shall follow NFPA storage
guidelines.

G. Environmental Compliance
The Subcontractor and any lower-tier
subcontractor(s) shall comply with all applicable
environmental protection laws, Executive
Orders, ordinances, regulations, directives, and
codes.  Upon request, the Subcontractor shall
submit an Environmental Compliance Plan
(ECP) outlining the methods proposed to address
the environmental requirements specified in the
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scope of work.  The ECP shall specify the
person responsible for ensuring the
requirements are met.

H. Site Reporting Requirements
The Subcontractor shall immediately notify the
STR or WSRC Purchasing Representative of
any event/condition that may require reporting
to the DOE.  Further, the Subcontractor shall
cooperate with any WSRC or DOE critique,
analysis, or investigation and complete
necessary reports for such events/conditions.
Events/conditions that require reporting to DOE
are defined in DOE Manual 231.1-2 (DOE M
231.1-1-2) and can include (but are not limited
to):
(1) Operational emergencies,
(2) Occupational injury or illness (including

exposures to hazardous substances in
excess of allowable limits) and near misses,

(3) Fires/explosions,
(4) Hazardous energy control failures,
(5) Operations shutdown directed by

management for safety reasons,
(6) Environmental release of radioactive

materials, hazardous substances, regulated
pollutants, oil spills, etc.

(7) Violation of Federal Motor Carrier Safety
Regulations or Hazardous Material
Regulations, and

(8) Loss damage, theft, or destruction to
government property (including damage to
ecological resources like wetlands, critical
habitats, historical/archeological sites, etc.),

(9) Spread of radioactive contamination or loss
of control of radioactive materials,

(10) Personnel radioactive contaminations or
exposures, and

(11) Violations or procedures.
In addition, the Subcontractor shall preserve
conditions surrounding or associated with the
event for continued investigation unless such
actions interfere with establishing a safe
condition.

B.6      PAYMENT BY SUBCONTRACTOR TO
WSRC

A. The Subcontractor shall receive title to all
property to be dismantled, demolished, or
removed under this subcontract and not
specifically designated in the Schedule as being
retained by WSRC.  Except as provided in
paragraph C below, the title shall vest in the
Subcontractor immediately upon WSRC's
issuing the notice of award, or if a performance
bond is to be furnished, upon WSRC's issuing a
notice to proceed with the work.  WSRC shall

not be responsible for the condition of or any
loss or damage to the property.

B. The Subcontractor shall promptly remove from
the site all property acquired by the
Subcontractor. WSRC shall not permit storage of
property on the site beyond the completion date.

C. Upon written notice to the Subcontractor while
the aforesaid property remains in the possession
of the Subcontractor, WSRC may reclaim title to
any of the property if WSRC determines: 
(1) that the property does contain, or may

contain, classified U.S. Government data (in
any form), and/or technology sensitive to the
national interest, or  

(2) that the property is "Proliferation Sensitive
Property", as defined in Article A.19 of
these Terms and Conditions.

WRSC and the Government are not liable to the
Subcontractor for any costs associated with the
inadvertent inclusion of such property in the
Subcontract.  If payment has been made for any
such property, the payment shall be refunded to
the Subcontractor.  Any reshipment costs
involved will be the responsibility of WSRC.
Once notified by WSRC of its intent to reclaim
the aforesaid property, the Subcontractor agrees
to take all reasonable measures to safeguard the
aforesaid property until reclaimed by WSRC.

D. The Subcontractor shall perform the work within
the time called for under this subcontract, and
before proceeding with the work, shall make full
payment to WSRC, as provided for in the
Subcontract.  Checks shall be made payable to
the office designated in the subcontract.

B.7      WORKPLACE SUBSTANCE ABUSE
PROGRAM

A. Fitness for Duty
(1) (i) The Subcontractor shall advise

employees and the employees of lower
tier subcontractors and agents that it is
the policy of WSRC to prohibit the use,
possession, sale and distribution of
alcohol, drugs or other controlled
substance within the limits of the
Savannah River Site (SRS), and/or any
off-Site facilities, and to prohibit the
presence of individuals who have such
substances in the body for non-medical
reasons.  Any Subcontractor employee
who is found in violation of the policy
may be removed or barred from the site.

(ii) The Subcontractor agrees to advise its
employees and the employees of lower-
tier subcontractors of the above policy
prior to assignment to the Site and to
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maintain documentation that such
advice has been given.

(2) WSRC will collect urine specimens when
Subcontractor employees are processed for
badging.  WSRC will send these specimens
to a consultant for testing and verification.
The testing process may take up to five (5)
days to obtain results. In the event of
"positive" findings, the Subcontractor will
be notified and shall bring the individual to
the Badge Office for an "Exit Conference".
The Subcontractor then agrees to promptly
remove such individual from the Savannah
River Site and return the badge to the
WSRC Subcontractor Badge Office.

(3) The Subcontractor agrees to secure the
written consent of employees to release
results of urine tests to the designated
WSRC representative.  WSRC agrees to
use such results solely in connection with
its decision as to whether to permit a
Subcontractor employee, lower-tier
subcontractor employee or agent to access
Savannah River Site property.

(4) WSRC will also conduct for-cause and
random drug and alcohol testing on all
employees badged by WSRC.  The
Subcontractor agrees to comply with and
secure the compliance of its employees and
employees of lower-tier subcontractors
with this testing.  In the event of "positive"
findings, the Subcontractor agrees to
promptly remove such individual from the
Savannah River Site and return his or her
badge to the WSRC Subcontractor Badging
Office.

(5) A Breath Alcohol Test will be given during
the initial badging process and the results
will be available immediately.  In the event
of "positive" findings, the Subcontractor's
employee will not be badged, shall be
issued a temporary pass, and will be
escorted offsite by a Subcontractor's
Representative.

B. Suitability for Employment
(1) Subcontractor employees, including

employees of lower-tier subcontractors,
who are to be badged to permit Savannah
River Site access, must successfully
complete a Suitability for Employment
process.  As part of this process, the
Subcontractor agrees to advise its
employees and employees of lower-tier
subcontractors that they will be required to
complete certain forms, which authorize
background investigations.  These forms

shall be submitted during the badging
process.

(2) Employees will be issued a photo badge and
allowed site access on the first reporting
day.  In the event a Subcontractor's
employee subsequently fails to successfully
complete the background investigation, the
Subcontractor agrees to promptly remove
such individual from the site and to return
the badge to the WSRC Subcontractor
Badging Office.

(3) Subcontractor agrees to advise its employees
of the above requirement prior to assignment
to the Savannah River Site and to maintain
documentation that such advice has been
given.

B.8      GENERAL EMPLOYEE TRAINING AND
ANNUAL REFRESHER TRAINING FOR
SUBCONTRACT EMPLOYEES

The following terms are applicable if performance of
this Order will require the Subcontractor's

employee(s) to perform work on SRS premises for
more than ten (10) working days.

A. General Employee Training (GET) 
(1) The Subcontractor shall inform his

employees and the employees of his lower
tier subcontractors and agents that it is the
policy of Washington Savannah River
WSRC to adhere to the requirements
contained in the DOE Order entitled
"Personnel Selection, Qualification and
Training Requirements," which requires any
individual, employed either full or part-time
at any DOE reactor or non-reactor facility to
receive selected general training.

(2) Successful Completion Required
Said employees, referred to in the remainder
of this document as "individual", must
successfully complete the training known as
"General Employee Training" (GET) as
offered by the SRS.  The GET sessions are
given by a Savannah River Site authorized
GET instructor.  There are three categories
of GET.  
(i) Category 1 consists of viewing a video

that lasts for one hour.  This category is
limited to delivery personnel, visitors,
and other temporary personnel that
require badged access to the general site
and property protection areas and are
typically on site greater that 10 days,
but not consecutively, in a calendar
year.

(ii) Category 2 consists of viewing a video
and a written examination, and lasts for
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approximately two hours.  This
category would apply to visitors or
other temporary personnel that require
badged access to the general site and
property protection areas and are on
site greater than 10 days consecutively
in a calendar year, and additional
training is not required as determined
by WSRC.

(iii) Category 3 consists of eight hours of
training and includes instructor lecture
along with audio and visual aids and a
written examination.  This category
applies to individuals who require
badged access to the general site,
property protection areas, or security
controlled areas and additional training
is required, as determined by WSRC.

(3) Successful Completion Defined: Successful
completion occurs when the individual 
(i) Is scheduled for GET, 
(ii) Attends the GET session, 
i) (iii) Obtains a test score of 70% or

greater on the written examination, if
required, (100% is the highest
obtainable score), and 

(iv) Properly completes all documents
(rosters, exam answer sheet, etc.). 

(4) Unsuccessful Completion Defined:  If the
individual fails to successfully complete
GET, the individual is given a failure
notice and is to notify the Subcontract
Technical Representative (STR) for
rescheduling for remedial training or for a
re-test.  The individual will be allowed
several chances to successfully complete
the GET.  Continued failure to successfully
complete GET will result in resolution by
the STR.

(5) Scheduling for GET
The STR shall direct the individual to the
appropriate training center to attend the
GET session.  GET training is scheduled
subject to demand.

(6) Records
GET records will be maintained by WSRC.

B. Annual Refresher Training
Refresher Training is required after an
individual's initial successful completion of all
categories of GET, regardless of the individual's
present employer.  Category 1 and Category 2
GET training must be repeated annually.  For
Category 3, successful completion of
Consolidated Annual Training (CAT) is
required.  The subcontractor is responsible for

scheduling its employees for this training.  The
STR may be contacted for assistance.

C. Upon providing proof of successful completion
of GET either at another DOE facility, or while
employed by a firm other than the Subcontractor
under this Subcontract, the employee will not be
required to repeat this training.

B.9      SECURITY EDUCATION
REQUIREMENTS FOR
SUBCONTRACTORS

The following items are applicable if performance of
this subcontract will require the Subcontractor’s
employee(s) to receive a security badge.
A. Subcontractor Security Education Coordinator

(1) If this Subcontract will require a force of
more than thirty (30) subcontract employees
receive badges, then the Subcontractor shall
provide to the WSRC Security Education
Office, the name of its representative
appointed to administer its Security
Education Program.  This representative
shall be referred to as the Subcontractor
Security Education Coordinator (SSEC).

(2) If this Subcontract will require that less than
thirty (30) subcontract employees receive
badges, then the WSRC Subcontract
Technical Representative (STR) will
perform the activities discussed in this
Supplement.

B. WSRC Roster
The SSEC will be responsible for providing the
STR with a roster of all subcontract personnel
receiving a badge.  At a minimum the data shall
include name, social security number, and work
telephone number, clearance level and place
where work is generally performed.  This list
shall be kept current and updated every sixty-
(60) days.

C. Initial Briefing
The SSEC will ensure that all subcontract
personnel, regardless of clearance level, receive
an Initial Security Briefing.  This briefing
consists of videotape shown during initial
General Employee Training (GET), or at the
time of badging for those individuals not
required to attend GET.

D. Comprehensive Briefing
If subcontract personnel have a clearance at the
inception of this Subcontract, or receive a
clearance at any time during the course of the
Subcontract, the SSEC/STR will ensure that
those subcontract employees receive a
Comprehensive Briefing from WSRC.  

E. Annual Refresher Briefing
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The SSEC/STR shall ensure that all subcontract
employees receive, at least once in a twelve-
(12) month period, an Annual Security
Refresher briefing from WSRC.  This briefing
is provided during GET Refresher Training.

F. Foreign Travel Briefing
If a subcontract employee plans a trip to a
sensitive country, whether on official business
or for pleasure, the SSEC/STR is responsible
for ensuring that the individual receives a
Foreign Travel Briefing from WSRC before
departing and a Debriefing upon return.  The
OPSEC Officer is responsible for these
Briefings.

G. Badge Retrieval at Termination
The Subcontractor is responsible for ensuring
that badges are returned or accounted for when
a subcontract employee terminates employment
or when Subcontract is completed.  The
employee must report to Employment
Processing Center, for proper completion of
out-processing and badge return.  This effort
should be coordinated with the WSRC STR.

H. Termination Briefing
When a subcontract employee terminates
employment or is reassigned, the SSEC/STR
will ensure that a Termination Briefing by
WSRC is given and the appropriate forms are
executed.  Briefing materials and appropriate
forms are provided by WSRC.

B.10    LIMITATION OF FUNDS
This article is applicable only if this Subcontract is
partially funded.
A. Of the total price of this Subcontract, the sum of

$                                     is presently available for
payment and allotted to this Subcontract.  It is
anticipated that additional funds will be
allocated to the Subcontract in accordance with
the following schedule until the total price of
the Subcontract is funded:

B. The Subcontractor agrees to perform or have
performed work on this Subcontract up to the
point at which, if this Subcontract is terminated
pursuant to the Termination For Convenience of
WSRC article of this Subcontract, the total
amount payable by WSRC (including amounts
payable for subcontracts and settlement costs)
pursuant to the Termination For Convenience of
WSRC article would, in the exercise of
reasonable judgment by the Subcontractor,
approximate the total amount at the time
allotted to the Subcontract.  The Subcontractor
is not obligated to continue performance of the
work beyond that point.  WSRC is not obligated
in any event to pay or reimburse the

Subcontractor more than the amount from time
to time allotted to the Order, anything to the
contrary in the Termination For Convenience of
WSRC article notwithstanding.

C. (1) It is contemplated that funds presently
allotted to this Order will cover the work to
be performed until                             .

(2) If funds allotted are considered by the
Subcontractor to be inadequate to cover the
work to be performed until that date, or an
agreed date substituted for it, the
Subcontractor shall notify WSRC in writing
when within the next 60 days the work will
reach a point at which, if the Order is
terminated pursuant to the Termination For
Convenience of WSRC article of the Order,
the total amount payable by WSRC
(including amounts payable for subcontracts
and settlement costs) pursuant to the
Termination For Convenience of WSRC
article will approximate 75 percent of the
total amount then allotted to the Order.

(3) (i) The notice shall state the estimated date
when the point referred to in
subparagraph C.(2) of this clause will
be reached and the estimated amount of
additional funds required to continue
performance to the date specified in
subparagraph C.(1) of this clause, or an
agreed date substituted for it.

(ii) The Subcontractor shall, sixty days in
advance of the date specified in
subparagraph C.(1) of this clause, or an
agreed date substituted for it, advise
WSRC in writing as to the estimated
amount of additional funds required for
the timely performance of the
Subcontract for a further period as may
be specified in the Subcontract or
otherwise agreed to by the parties.

(4) If, after the notification referred to in
subdivision C.(3)(ii) of this clause,
additional funds are not allotted by the date
specified in subparagraph C.(1) of this
clause, or an agreed date substituted for it,
WSRC shall, upon the Subcontractor's
written request, terminate this Subcontract
on that date or on the date set forth in the
request, whichever is later, pursuant to the
Termination For Convenience of WSRC
article.

D. When additional funds are allotted from time to
time for continued performance of the work
under this Subcontract, the parties shall agree on
the applicable period of Subcontract performance
to be covered by these funds.  The provisions of
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paragraphs B and C of this clause shall apply to
these additional allotted funds and the
substituted date pertaining to them, and the
Subcontract shall be modified accordingly.

E. If, solely by reason of WSRC's failure to allot
additional funds in amounts sufficient for the
timely performance of this Subcontract, the
Subcontractor incurs additional costs or is
delayed in the performance of the work under
this Subcontract, and if additional funds are
allotted, an equitable adjustment shall be made
in the price or prices (including appropriate
target, billing, and ceiling prices where
applicable) of the work to be performed.

F. WSRC may at any time before termination,
and, with the consent of the Subcontractor, after
notice of termination, allot additional funds for
this Subcontract.

G. The provisions of this clause with respect to
termination shall in no way be deemed to limit
the rights of WSRC under the Termination for
Cause article of this Subcontract.  This clause
shall become inoperative upon the allotment of
funds for the total price of the work under this
Subcontract except for rights and obligations
then existing under this clause.

H. Nothing in this clause shall affect the right of
WSRC to terminate this Subcontract pursuant to
the Termination for Convenience of WSRC
article of the Subcontract.

B.11    SERVICE CONTRACT ACT OF 1965 AS
AMENDED (MAY 1989)

Incorporated by Reference FAR 52.222-41

B.12    SERVICE CONTRACT ACT (SCA)
MINIMUM WAGES AND FRINGE
BENEFITS (MAY 1989)

Incorporated by Reference FAR 52.222-47

B.13    STATEMENT OF EQUIVALENT
RATES FOR FEDERAL HIRES (MAY
1989)

Incorporated by Reference FAR 52.222-42

B.14    FAIR LABOR STANDARDS ACT AND
SERVICE CONTRACT ACT – PRICE
ADJUSTMENT (MULTIPLE YEAR AND
OPTION CONTRACTS) (MAY 1989)

Incorporated by Reference   FAR 52.222-43

B.15    FAIR LABOR STANDARDS ACT AND
SERVICE CONTRACT ACT - PRICE
ADJUSTMENT (MAY 1989)

Incorporated by Reference FAR 52.222-44

B.16    UTILIZATION OF SMALL BUSINESS
CONCERNS (OCT 1999)

Incorporated by Reference FAR 52.219-8

B.17    SMALL BUSINESS SUBCONTRACTING
PLAN (OCT 1999)

Incorporated by Reference FAR 52.219-9
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	SECTION A
	SECTION A APPLICABLE TO ALL TRANSACTIONS
	A.1 DEFINITIONS

	The following terms shall have the meanings below:
	Government means the United States of America and includes t
	WSRC means Washington Savannah River Company, LLC (WSRC), un
	Item includes “commercial item”, “commercial component”, and
	D. "Services" shall mean labor, direction of labor, producti
	E. "Subcontractor" shall mean any subcontractor or supplier 
	F. "Work" shall mean Supplies, Services, and Subcontractor D
	G. "WSRC Purchasing Representative" shall mean a person with
	A.2 DISPUTES

	Subcontractor shall proceed diligently with performance of t
	Subcontractor shall not be entitled to and neither WSRC, nor
	Any claim for an adjustment to the subcontract price or time
	If for any reason Subcontractor and WSRC are unable to resol
	WSRC shall, within thirty (30) days of any request by Subcon
	If WSRC's final determination is not accepted by Subcontract
	If the parties do not agree to an ADR process or are unable 
	A.3 ORDER OF PRECEDENCE

	A. In the event of an inconsistency between the provisions o
	(1) Subcontract;
	(2)   These Terms and Conditions; and
	(3) Other provisions of this Subcontract, whether incorporat
	B. Wherever references are made in this Order to standards o
	C. Supplier shall perform all Work pursuant to this Order as
	A.4 ADMINISTRATION AND ASSIGNMENT

	WSRC shall make payments under this Subcontract from funds a
	A.5 PAYMENT BY ELECTRONIC FUNDS TRANSFER

	A. Methods of Payment:
	(1) All payments by WSRC under this Subcontract shall be mad
	(2) In the event WSRC is unable to release one or more payme
	(i) Accept payment by check or some other mutually agreeable
	(ii) Request WSRC to extend payment due dates until such tim
	B. Mandatory Submission of Subcontractor’s EFT Information.
	Subcontractor is required to provide WSRC with the informati
	C. Mechanisms for EFT Payment.
	WSRC may make payment by EFT through either the Automated Cl
	D. Suspension of Payment.
	(1) WSRC is not required to make any payment under this Subc
	(2) If the EFT information changes after submission of corre
	E. Payment Information.
	On the day payment on Subcontractor’s invoice is due, WSRC w
	F. Liability for Uncompleted or Erroneous Transfers.
	(1) If an uncompleted or erroneous transfer occurs because W
	(i) Making a correct payment; and
	(ii) Recovering any erroneously directed funds.
	(2) If an uncompleted or erroneous transfer occurs because S
	(i) If the funds are no longer under the control of the paym
	(ii) If the funds remain under the control of the payment of
	A.6 TAX WITHHOLDING FOR NONRESIDENTS

	A. Withholdings required by section 12-8-550 do not apply to
	B. Under Title 12 of the Code of Laws of South Carolina, sec
	C. Under Title 12 of the Code of Laws of South Carolina, sec
	D. The above withholdings will not be made provided the Subc
	A.7 TERMINATION FOR CONVENIENCE

	WSRC reserves the right to terminate this Subcontract, or an
	A.8 TERMINATION FOR CAUSE

	A. WSRC may terminate this Subcontract, or any part hereof, 
	B. Subcontractor shall not be liable to WSRC for delays in p
	C. The rights and remedies of WSRC in this clause are in add
	A.9 BANKRUPTCY

	If the Subcontractor enters into any proceeding relating to 
	A.10 TAXES

	Subcontractor shall not collect an increment for South Carol
	A.11 CHANGES

	A. WSRC may, at any time, without notice to the sureties, by
	In the specifications;
	In the method, manner, or sequence of Subcontractor Work;
	In the Government or WSRC  - furnished facilities, equipment
	Directing acceleration or deceleration in the performance of
	Modifying the Subcontract Schedule or the Subcontract Milest
	B. In addition, in the event of an emergency which WSRC dete
	C. All other changes that are outside the general scope of t
	D. If at any time Subcontractor believes that acts or omissi
	E. If any change under this clause directly or indirectly ca
	F. If the Subcontractor intends to assert a request for an e
	G. Additional cost or damages recoverable by Subcontractor f
	H. Any delay by Subcontractor in giving notice or presenting
	I. Failure by WSRC and Subcontractor to agree on any adjustm
	A.12 SUSPENSION

	A. WSRC may by written notice to Subcontractor, suspend at a
	Immediately discontinue Work on the date and to the extent s
	Place no further orders or subcontracts for material, servic
	Promptly make every reasonable effort to obtain suspension u
	Continue to protect and maintain the Work including those po
	Take any other reasonable steps to minimize costs associated
	B. As full compensation for such suspension, Subcontractor w
	(a) A standby charge to be paid to Subcontractor during the 
	(b) All reasonable costs associated with mobilization and de
	(c) An equitable amount to reimburse Subcontractor for the c
	C. Upon receipt of notice to resume suspended Work, Subcontr
	D. If the Subcontractor intends to assert a claim for equita
	A.13 SUBCONTRACTOR’S LIABILITY FOR FINES AND PENALTIES

	A. Subcontractor is liable to WSRC for all fines and penalti
	B. Subcontractor shall indemnify and hold harmless WSRC and 
	A.14 FOREIGN NATIONALS

	As used in this Article, the term “Foreign National” is defi
	A.  The Subcontractor shall obtain the approval of WSRC, in 
	B. In addition, the Subcontractor shall obtain the approval 
	C. In the performance of off-site work, Foreign Nationals on
	A.15 PRICE-ANDERSON AMENDMENTS ACT

	A. The Department of Energy has promulgated Procedural Rules
	This Subcontract is subject to the requirements of the above
	Indemnification of WSRC
	To the extent permitted by law, the Subcontractor assumes fu
	A.16 INCORPORATION BY REFERENCE

	This Subcontract incorporates certain clauses by reference. 
	The following clauses, as well as others that may be specifi
	(1) FAR 52.222-26, Equal Opportunity (FEB 1999)
	(2) FAR 52.222-35, Affirmative Action for Disabled Veterans 
	(3) FAR 52.222-36, Affirmative Action for Workers with Disab
	(4) DEAR 952.250-70, Nuclear Hazards Indemnity Agreement (JU
	FAR clauses may be accessed electronically at http://www.arn
	A.17 PRICING OF ADJUSTMENTS

	When costs are a factor in any determination of a Subcontrac
	The proposal shall include an itemized breakdown of all incr
	A. Direct Labor.  Charges for labor furnished and used by Su
	Direct labor costs shall include, in addition to direct payr
	B. Equipment.  Charges shall be allowable for the rental and
	For Subcontractor-owned equipment, reasonable equipment char
	1. Rental rates as agreed upon in the Subcontract; or
	2. Rental rates not greater than seventy percent (70%) of Da
	3. Appropriately discounted to stand-by rates for idle time 
	When the operated use of equipment is infrequent and, as det
	For Rental Equipment not owned by Subcontractor, charges wil
	For the cost of both rented and owned to be allowable, Subco
	C. Materials.  Approved incurred costs for material incorpor
	D. Overhead, Profit and All Other Costs.  Overhead, profit a
	The maximum percentage for the overhead, profit and markup s
	For work subcontracted to a lower-tier by Subcontractor, the
	Allowable percentages on changes for direct hire work will n
	The prime Subcontractor’s fee on work performed by lower-tie
	A.18 SUBCONTRACTING

	Subcontractor shall not subcontract all or substantially all
	A.19 EXPORT CONTROL

	A U. S. Government property purchased or acquired under this
	B. The use, disposition, export and re-export of the propert
	(1) The making of false statement and concealment of any mat
	(2) Any use of disposition, export or re-export of the prope
	A.20 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK

	A. Subcontractor shall have the sole responsibility for sati
	(1) Transportation, access, disposal, handling and storage o
	(2) Availability and quality of labor, water, electric power
	(3) Climatic conditions, tides and seasons,
	(4) River hydrology and river stages,
	(5) Physical conditions at the Jobsite and the project area 
	(6) Topography and ground surface conditions, and
	(7) Equipment and facilities needed preliminary to and durin
	B. The failure of Subcontractor to acquaint itself with any 
	C. Where WSRC, or the Government has made investigations of 
	A.21 DIFFERING SITE CONDITIONS (APR 1984)

	FAR 52.236-2  (Subcontractor shall notify WSRC within 24 hou
	A.22 PERFORMANCE BOND

	A. The Subcontractor shall furnish a performance bond for th
	B. The Subcontractor shall furnish all executed bonds, inclu
	B. WSRC may require additional performance bond protection w
	C. The bonds shall be in the form of firm commitment, suppor
	A.23 APPROVALS

	The approval by WSRC of designs, work drawings, specificatio
	A.24 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY D

	A. Subcontractor agrees to submit a Material Safety Data Sheet (for all hazardous materials/chemicals to the WSRC Purchasing Representative/STR for approval before chemical is brou
	B. All chemical containers shall be clearly labeled per OSHA
	C. Neither the requirements of this article nor any act or f
	D. Subcontractor shall comply with applicable Federal, state
	E. The Government and WSRC's rights in data furnished under 
	(1) To use, duplicate, and disclose any data to which this a
	(2) To use, duplicate, and disclose data furnished under thi
	(3) That WSRC and the Government are not precluded from usin
	(4) That the data shall not be duplicated, disclosed, or rel
	(5) That Subcontractor shall not place the legend or any oth
	(i) Subcontractor or any Subcontractor previously delivered 
	(ii) Should otherwise be delivered without limitations.
	Subcontractor shall insert this article, including this para
	A.25 COMPLIANCE WITH LAWS

	Subcontractor shall comply with all applicable federal, stat
	A.26 PERMITS AND LICENSES

	Except as otherwise specified, Subcontractor shall procure a
	Where permits and licenses are furnished by WSRC or the Gove
	A.27 PROGRESS

	Subcontractor shall give WSRC full information in advance as
	Failure of Subcontractor to comply with WSRC's instructions 
	A.28 EXCUSABLE DELAYS

	If Subcontractor's performance of this Subcontract is preven
	A.29 SUBCONTRACTOR'S WORK AREA

	All Subcontractor Work areas on the Jobsite will be assigned
	A.30 CLEANING UP

	Subcontractor shall, at all times, keep its Work areas in a 
	Upon completion of any portion of the Work, Subcontractor sh
	Upon completion of the Work and prior to final payment, Subc
	In event of Subcontractor's failure to comply with the foreg
	A.31 SUBCONTRACTOR'S PLANT, EQUIPMENT AND FACILITIES

	Subcontractor shall provide and use for the Work hereunder o
	Before proceeding with the Work hereunder, Subcontractor sha
	Subcontractor shall, at the time any equipment is moved onto
	Any Subcontractor or rental equipment involved in an on-site
	A.32 COOPERATION WITH OTHERS

	WSRC, the Government, other contractors and other subcontrac
	Should Subcontractor incur any additional costs or sustain a
	A.33 INTEREST (JUN 1996)

	FAR 52.232-17, with the addition of a paragraph (d) to read 
	A.34 WORK ON WSRC, GOVERNMENT OR OTHER PREMISES

	A. As to the Work to be done or performed by Subcontractor o
	B. When Subcontractor shall perform any part of the Work on 
	C. (1) The Subcontractor shall procure and thereafter mainta
	(i) Workers' Compensation and Employer's Liability.
	Limits of Liability: Worker’s Compensation: Statutory limits
	Employer's Liability: A minimum of $1,000,000.
	(ii) Comprehensive general liability including Bodily Injury
	Limits of Liability: A minimum of $1,000,000 Combined Single
	Endorsements:  WSRC and the Government to be endorsed as Add
	Contractual Liability including all coverage endorsed on the
	(iii) Automobile Liability including Bodily Injury and Prope
	Limits of Liability:  $1,000,000 Combined Single Limit
	Endorsements:  WSRC and the Government to be endorsed as Add
	(2) Certificates of insurance evidencing that the requiremen
	(3) In the event the Subcontractor fails to furnish such Cer
	(4) On contracts involving blasting or other hazardous opera
	D. Subcontractor agrees to comply with and require its Subco
	A.35 COMPLIANCE WITH EMPLOYEE CONCERNS

	A. Subcontractors shall ensure subcontractor employees are a
	(1).  Ensure employees are provided with information on the 
	Ensure that posters identifying the DOE-SRS and WSRC ECP tel
	(3) Inform employees and subcontractor employees of the avai
	(4) Ensure managers and supervisors are aware of the prohibi
	B. Subcontractors must immediately notify the STR  or Procur
	(1) A condition which constitutes an imminent threat to the 
	(2). Circumstances which would cause adverse public reaction
	(3) Allegations of reprisal.
	C. Subcontractors shall investigate any employee concern ref
	A.36 BADGING REQUIREMENTS

	A. Photo Badge
	(1) To obtain a one-year Photo Badge, Subcontractor employee
	(2) Subcontractor employees and any Lower-tier Subcontractor
	(3) Subcontractor will observe the following badging procedu
	(i) A minimum of two working days prior to the start of the 
	Subcontract Number
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	Employee address
	Employee Social Security Number
	Employee Date of Birth
	(ii) Subcontractor employees shall report to SRS Building 70
	(iii) Each employee must successfully pass General Employee 
	(iv) The orientation and badging process will take approxima
	(4) The maximum duration that Subcontractor employees will b
	(5) If Work under this Subcontract is to be performed in sec
	B. Temporary Badge (typically for visitors and short term pe
	(1) Temporary badges are valid for a maximum of 10 calendar 
	(2) Two working days prior to the need date, subcontractor s
	Subcontract Number
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	Employee address
	Employee Social Security Number
	Employee Date of Birth
	(3) The Assigned Competent Person (ACP) (Subcontractor or WS
	(4) ACP shall provide advance copy of “Visitor/Vendor Safety
	(5) Badge Office provides initial security briefing, issues 
	(6) ACP reviews any applicable checklist(s) and performs foc
	(7) Upon completion of scope, return badge to Badge Office u
	C. Identity Verification.
	(1) In order to receive a photo or temporary badge for entry
	(2) Vendor Delivery Personnel.  Unbadged personnel seeking a
	D. If the Subcontractor or any lower-tier subcontractor shou
	SECTION B
	SECTION B ARTICLES APPLY ONLY IF SPECIFIED IN THE SUBCONTRAC
	B.1 INTEGRATION OF ENVIRONMENT, SAFETY AND HEALTH INTO WORK 

	A. For the purpose of this Article,
	(1) Safety encompasses environment, safety and health, inclu
	Employees include Subcontractor and lower-tier subcontractor
	B. In performing work under this Subcontract, the Subcontrac
	(1) Line management is responsible for the protection of emp
	(2) Clear and unambiguous lines of authority and responsibil
	(3) Personnel possess the experience, knowledge, skills, and
	(4) Resources are effectively allocated to address ES&H, pro
	(5) Before work is performed, the associated hazards are eva
	(6) Administrative and engineering controls to prevent and m
	(7) The conditions and requirements to be satisfied for oper
	The Subcontractor and any lower-tier Subcontractor(s), shall
	(1) Define the Work to be performed;
	(2) Identify and analyze hazards associated with the work;
	(3) Develop and implement hazard controls;
	(4) Perform work within controls; and
	(5) Provide feedback on adequacy of controls and continue to
	The subcontract shall describe how the Subcontractor will es
	The Subcontractor shall submit to the Purchasing Representat
	The Subcontractor and any lower-tier Subcontractor(s), shall
	The Subcontractor shall promptly evaluate and resolve any noncompliance with applicable ES&H requirements including those specified in the subcontract.  If the Subcontractor fails
	WSRC shall hold the Subcontractor responsible for compliance
	B.2 ENVIRONMENT, SAFETY, AND HEALTH COMPLIANCE - ALTERNATIVE

	(Compliance by the Subcontractor with the requirements of th
	A. The Subcontractor, and any lower-tier Subcontractor(s), s
	B. Prior to the start of work under this subcontract, the su
	C. Equipment Safety.  The Subcontractor shall ensure that ma
	D. Assigned Competent Person.  The Subcontractor shall desig
	E. Safety and Health Representative.  The Subcontractor shal
	B.3 ENVIRONMENT, SAFETY, AND HEALTH COMPLIANCE ALTERNATIVE I

	(Compliance by the Subcontractor with the requirements of th
	A. The Subcontractor and any lower-tier subcontractor(s) sha
	B. Corporate Worker Protection Plan (WPP)
	The Subcontractor shall possess and maintain a corporate Wor
	(1) Shall include management policies that provide for clear
	(2) Shall include the implementation of applicable local, st
	(3) Shall provide employee guidance on internal engineering 
	(4) Shall include Task Specific Plans that include hazard identification and control measures that provide for safe work practices and employee training (i.e., 1) Define Scope of W
	(5) Shall include Focused Observation Checklists, as applica
	(6) Shall include a process that provides authority to subco
	C. Equipment Safety.  The Subcontractor shall ensure that ma
	D. Assigned Competent Person.  The Subcontractor shall desig
	E. Safety and Health Representative.  The Subcontractor shal
	F. Material Safety Data Sheets.  The Subcontractor shall pro
	G. Environmental Compliance
	The Subcontractor and any lower-tier subcontractor(s) shall 
	H. Site Reporting Requirements
	The Subcontractor shall immediately notify the STR or WSRC P
	Operational emergencies,
	Occupational injury or illness (including exposures to hazar
	Fires/explosions.
	Hazardous energy control failures,
	Operations shutdown directed by management for safety respon
	Environmental release of radioactive materials, hazardous su
	Violation of Federal Motor Carrier Safety Regulations or Haz
	Loss, damage, theft, or destruction to government property (
	Spread of radioactive contamination or loss of control of ra
	Personnel radioactive contaminations or exposures, and
	Violations of procedures.
	In addition, the Subcontractor shall preserve conditions sur
	B.4  ENVIRONMENT, SAFETY, AND HEALTH COMPLIANCE - ALTERNATIV

	(Compliance by the Subcontractor with the requirements of th
	The Subcontractor and any lower-tier subcontractor(s) shall 
	B. Corporate Worker Protection Plan (WPP)
	The Subcontractor shall possess and maintain a corporate Wor
	(1) Shall include management policies that provide for clear
	Shall include the implementation of applicable local, state,
	Shall provide employee guidance on task hazards, engineering
	(4) Shall include Focused Observation Checklists, as applica
	(5) Shall include a process that provides authority to subco
	C. Equipment Safety.  The Subcontractor shall ensure that ma
	D. Assigned Competent Person.  The Subcontractor shall desig
	E. Safety and Health Representative.  The Subcontractor shal
	F. Material Safety Data Sheets.  The Subcontractor shall pro
	G. Environmental Compliance
	The Subcontractor and any lower-tier subcontractor(s) shall 
	H. Site Reporting Requirements
	The Subcontractor shall immediately notify the STR or WSRC P
	Operational emergencies,
	Occupational injury or illness (including exposures to hazar
	Fires/explosions,
	Hazardous energy control failures,
	Operations shutdown directed by management for safety reason
	Environmental release of radioactive materials, hazardous su
	Violation of Federal Motor Carrier Safety Regulations or Haz
	Loss damage, theft, or destruction to government property (i
	Spread of radioactive contamination or loss of control of ra
	Personnel radioactive contaminations or exposures, and
	Violations or procedures.
	In addition, the Subcontractor shall preserve conditions sur
	B.6 PAYMENT BY SUBCONTRACTOR TO WSRC

	A. The Subcontractor shall receive title to all property to 
	B. The Subcontractor shall promptly remove from the site all
	C. Upon written notice to the Subcontractor while the afores
	(1) that the property does contain, or may contain, classifi
	(2) that the property is "Proliferation Sensitive Property",
	WRSC and the Government are not liable to the Subcontractor 
	The Subcontractor shall perform the work within the time cal
	B.7 WORKPLACE SUBSTANCE ABUSE PROGRAM

	A. Fitness for Duty
	(1) (i) The Subcontractor shall advise employees and the emp
	(ii) The Subcontractor agrees to advise its employees and th
	(2) WSRC will collect urine specimens when Subcontractor emp
	(3) The Subcontractor agrees to secure the written consent o
	(4) WSRC will also conduct for-cause and random drug and alc
	(5) A Breath Alcohol Test will be given during the initial b
	B. Suitability for Employment
	(1) Subcontractor employees, including employees of lower-ti
	(2) Employees will be issued a photo badge and allowed site 
	(3) Subcontractor agrees to advise its employees of the abov
	B.8 GENERAL EMPLOYEE TRAINING AND ANNUAL REFRESHER TRAINING 

	The following terms are applicable if performance of this Or
	A. General Employee Training (GET)
	(1) The Subcontractor shall inform his employees and the emp
	(2) Successful Completion Required
	Said employees, referred to in the remainder of this documen
	(i) Category 1 consists of viewing a video that lasts for on
	(ii) Category 2 consists of viewing a video and a written ex
	(iii) Category 3 consists of eight hours of training and inc
	(3) Successful Completion Defined: Successful completion occ
	(i) Is scheduled for GET,
	(ii) Attends the GET session,
	(iii) Obtains a test score of 70% or greate
	(iv) Properly completes all documents (rosters, exam answer 
	(4) Unsuccessful Completion Defined:  If the individual fail
	(5
	The STR shall direct the individual to the appropriate train
	(6) Records
	GET records will be maintained by WSRC.
	B. Annual Refresher Training
	Refresher Training is required after an individual's initial
	C. Upon providing proof of successful completion of GET eith
	B.9 SECURITY EDUCATION REQUIREMENTS FOR SUBCONTRACTORS

	The following items are applicable if performance of this su
	A. Subcontractor Security Education Coordinator
	(1) If this Subcontract will require a force of more than th
	(2) If this Subcontract will require that less than thirty (
	B. WSRC Roster
	The SSEC will be responsible for providing the STR with a ro
	C. Initial Briefing
	The SSEC will ensure that all subcontract personnel, regardl
	D. Comprehensive Briefing
	If subcontract personnel have a clearance at the inception o
	E. Annual Refresher Briefing
	The SSEC/STR shall ensure that all subcontract employees rec
	F. Foreign Travel Briefing
	If a subcontract employee plans a trip to a sensitive countr
	G. Badge Retrieval at Termination
	The Subcontractor is responsible for ensuring that badges ar
	H. Termination Briefing
	When a subcontract employee terminates employment or is reas
	B.10 LIMITATION OF FUNDS

	This article is applicable only if this Subcontract is parti
	A. Of the total price of this Subcontract, the sum of $    i
	B. The Subcontractor agrees to perform or have performed wor
	C. (1) It is contemplated that funds presently allotted to t
	(2) If funds allotted are considered by the Subcontractor to
	(3) (i) The notice shall state the estimated date when the p
	(ii) The Subcontractor shall, sixty days in advance of the d
	(4) If, after the notification referred to in subdivision C.
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